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INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA)3-ll. The level of effort (LOE) is in the amount of 
1143 hours. Jesse Miller is appointed as the work assignment manager (WAM). The statement of work is attached. The 
contractor shall submit a work plan and cost estimate in response to this request. 
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EPA CONTRACT NUMBER EP-W-12-013 

Statement of Work 

Work Assignment Number: 3-11 

Work Assignment Amendment Number: 0 

Title: Identification of Non-Hazardous Secondary Materials (NSHMs) That Are Solid Waste, Contaminant 
Analyses, and Related Work 

Work Assignment Manager (W AM): 

Address: 

Telephone: 

BACKGROUND: 

Jesse Miller 

OSWER/ORCR /MRWMD 
Mail Code 5304P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703)-308-1180 
(703) 308-5268 (front office) 
(703) 308-7903 (FAX) 

The United States Court of Appeals for the District of Columbia Circuit vacated and remanded 
two U.S. Environmental Protection Agency (EPA or the Agency) rules promulgated under the 
CAA - The Commercial and Industrial Solid Waste Incineration definitions rule ("Definitions 
Rule"), issued under CAA section 129, and the Industrial Boilers Maximum Achievable Control 
Technology (MACT) standards rule ("Boilers Rule"), issued under CAA section 112. The court 
concluded that EPA erred by excluding units that combust solid waste for the purposes of energy 
recovery from the Definitions Rule and including such units in the Boilers Rule. In response to 
the court's decision, EPA is preparing to establish new standards under CAA sections 112 and 
129 for the various units subject to each section. 

As part of the development of new standards under CAA sections 112 and 129, EPA must 
establish under RCRA, what non-hazardous secondary materials constitute "solid waste." This is 
necessary because, under the court's decision, any unit combusting any "solid waste" must be 
regulated as a "solid waste incineration unit," regardless of the function of the combustion 
device. If a non-hazardous material is not a "solid waste" under RCRA and such material is 
burned for fuel or used as an ingredient in a combustion manufacturing process, then under the 
court's decision, the combustion unit would properly be regulated pursuant to section 112 of the 
CAA. Alternatively, if such material is a "solid waste" under RCRA, and is burned for fuel 
value or used as an ingredient in a manufacturing process and such ingredient is combusted, then 
the unit must be regulated under section 129 of the CAA. 



In March, 2011, the Final Rule: Identification of Non Hazardous Secondary materials that are 
Solid Waste was signed. A final rule identifying targeted revisions to the March 2011 rule was 
issued in February 2013. ORCR is currently in the process of implementing the final rules. 

This Work Assignment 3-11 is a logical follow-on to Work Assignment 2-11 under contract EP­
W-12-013. In addition to the two rules discussed above, ORCR is also working on another two 
rules that will add materials to the list of categorical non-waste fuels. On April 14, 2014, a 
proposed rule was signed titled Additions to Lit of Section 241.4 Categorical Non-Waste Fuels. 
This rule proposed to list the following as categorical non-waste fuels: 1) construction and 
demolition wood processed according to best management practices; 2) paper recycling residuals 
(including old corrugated cardboard); and 3) creosote treated railroad ties. ORCR is currently 
finalizing this rule. ORCR is also working on a rule in response to a petition requesting 
materials to be added to the list of categorical non-waste fuels. Both of these rules are being 
worked on simultaneously. 

SCOPE OF THIS WORK ASSIGNMENT: 

The purpose and scope of Statement of Work is for the contractor to continue to provide 
technical support to EPA in further implementing the March, 2011 Final Rule as well as 
providing technical support for developing the new categorical rules. 

This work assignment may also include contaminant data analysis, data quality assessment, 
comment response support, and data review. Project coordination, project communication, and 
outreach with guidance are also within the scope of this work assignment. 

In addition, this work assignment is for the necessary analytical and other technical support for 
the development and implementation of the current categorical rules being worked on by OR CR. 

WORK STATEMENT: 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.A1, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data quality activities conducted during each month. 
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No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the COR. 

Contractor travel is authorized under this Work Assignment. However, the contractor shall not 
budget for any travel at this point. Any travel will have to be authorized by the TOCOR in 
advance. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 2. General Analytical Support 

The project addressed under this Work Assignment: Identification of Non-Hazardous 
Secondary Materials That Are Solid Waste Analyses, is an action that requires a wide range 
of analytical support including evaluation of contaminant sampling data from NHSMs, and a 
comparison of the contaminant concentration levels in those NHSMs to levels in traditional fuels 
including: coal, oil, biomass and natural gas. The Agency also anticipates the need to assess 
heretofore unknown issues, materials, or industries that may be impacted by the action. These 
assessments may require data collection and assessment, new research and analysis, or related 
supporting activities. The Agency also anticipates the need to assess case-by-case processing for 
different companies claiming fuel to be used under NHSM. This assessment will also include 
how these case-by-case scenarios meet the legitimacy criteria laid out in the 2011 rule. 

An understanding of the contaminant comparison methodologies described in the preamble to the 
Feb 7, 2013 NHSM final rule (78 FR 9111) is expected. In addition, part of this task is to build 
on the framework in the preamble and to be able to apply contaminant comparisons on a case-by­
case basis. Novel issues will have to be resolved pertaining to contaminant comparison methods 
acceptable for different instances. This includes an understanding of when it is acceptable to 
group contaminants, an understanding of acceptable statistics when comparing ranges, etc. 

Under this Task, the contractor shall be prepared to assess unexpected issues and provide 
research, support, and documentation, as identified through a Technical Directive (TD). This 
Task also includes related support needs such as scoping papers, summary papers, and 
conference calls. 

This task will also include a summary of NHSM rulemaking comments, a categorization of 
NHSM rulemaking comments, and development of response to those comments (integrating 
EPA responses as appropriate into a response package). Upon direction of the TOCOR, the 
contractor shall develop a draft and a final document for both categorical NHSM rules. 

All work under this Task shall be initiated through a Technical Directive (TD). The contractor 
shall budget for approximately six (6) TDs under this Task. 
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Deliverable(s) and Schedule: 

There shall be separate draft and final deliverables for each Technical Directive received under 
this task. These deliverables shall be in e-mail, memo, paper, or briefing format, as appropriate 
for the material and requirements. Tables and charts shall be included in all deliverables as 
appropriate to ensure presentation clarity and ease of understanding. (All charts shall be in an 
editable format.) The draft deliverables shall be due to the COR no later than ten (10) Agency 
working days following contractor receipt of the TD, plus all necessary supporting information. 
The final deliverable(s) shall be due to the COR no later than five (5) Agency working days 
following contractor receipt of all written COR comments on the draft document(s). 

Task 3. Regional/State NHSM Training Guide 

Upon direction of the TOCOR, the contractor shall develop a training guide for regional and 
state personnel. This training guide may include but are not limited to the following options: 
(1) a guidance document explaining how the new NHSM regulations are put into practice; (2) an 
online training component that walks regional and state personnel through the details of the 
rules; (3) a brochure that breaks down the specifics of the NHSM requirements and can be posted 
on ORCR's NHSM website; (4) a webinar specifically designed for regional and state personnel; 
and (5) a one to two day training course hosted in Washington D.C. that provides a step-by-step 
breakdown of how the NHSM rules apply. 

All work under this Task shall be initiated through a Technical Directive (TD). The contractor 
shall budget for approximately two (2) TDs under this Task. 
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SCHEDULE OF DELIVERABLES 

WORK ASSIGNMENT DUE DATES 
TASK NUMBER 

and DRAFT FINAL 
DELIVERABLE 

Task 2: General Analy_tical Suf!.f!.Ort 
Ten (10) Agency working days following contractor receipt of Five (5) Agency working days following contractor receipt of 

Per each Technical Directive (TD) the TD. all written comments on the draft. 

Task 3: Regional/State NHSM Training Guide 

Two (2) Agency working days following contractor receipt of Five (5) Agency working days following contractor receipt of 
Per each Technical Directive (TD) the TD. all written comments on the draft. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-11 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 3-11 Amendment 1 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

Purpose of this amendment is to approve th( }ontractJr's work plan and cost estimate dated 5/20/2015 with Level of 
!fee) . The contractor is not allowed to go over Effort (LOE) 1143 hours and $ll8,942.12l(b)4 cosdlbll4l 

the approved ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
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5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 1,143 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 1,143 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Jesse Miller Branch/Mail Code: 

Phone Number 703-308-1180 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-11 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 NSHMs 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional level of effort (LOE) in the amount of 343 hours. The statement of 
work is attached and the contractor shall submit a work plan and cost estimate as it relates to the subject matter. 
The total LOE for this WA is 1486 hours. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
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Total: 1,486 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Jesse Miller Branch/Mail Code: 

Phone Number 703-308-1180 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



EPA CONTRACT NUMBER EP-W-12-013 

Statement of Work 

Work Assignment Number: 3-11 

Work Assignment Amendment Number: 2 

Title: Identification of Non-Hazardous Secondary Materials (NSHMs) That Are Solid Waste, Contaminant 
Analyses, and Related Work 

Work Assignment Manager (W AM): 

Address: 

Telephone: 

BACKGROUND: 

Jesse Miller 

OSWER/ORCR /MRWMD 
Mail Code 5304P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703)-308-1180 
(703) 308-5268 (front office) 
(703) 308-7903 (FAX) 

The United States Court of Appeals for the District of Columbia Circuit vacated and remanded 
two U.S. Environmental Protection Agency (EPA or the Agency) rules promulgated under the 
CAA - The Commercial and Industrial Solid Waste Incineration definitions rule ("Definitions 
Rule"), issued under CAA section 129, and the Industrial Boilers Maximum Achievable Control 
Technology (MACT) standards rule ("Boilers Rule"), issued under CAA section 112. The court 
concluded that EPA erred by excluding units that combust solid waste for the purposes of energy 
recovery from the Definitions Rule and including such units in the Boilers Rule. In response to 
the court's decision, EPA is preparing to establish new standards under CAA sections 112 and 
129 for the various units subject to each section. 

As part of the development of new standards under CAA sections 112 and 129, EPA must 
establish under RCRA, what non-hazardous secondary materials constitute "solid waste." This is 
necessary because, under the court's decision, any unit combusting any "solid waste" must be 
regulated as a "solid waste incineration unit," regardless of the function of the combustion 
device. If a non-hazardous material is not a "solid waste" under RCRA and such material is 
burned for fuel or used as an ingredient in a combustion manufacturing process, then under the 
court's decision, the combustion unit would properly be regulated pursuant to section 112 of the 
CAA. Alternatively, if such material is a "solid waste" under RCRA, and is burned for fuel 
value or used as an ingredient in a manufacturing process and such ingredient is combusted, then 
the unit must be regulated under section 129 of the CAA. 



In March, 2011, the Final Rule: Identification of Non Hazardous Secondary materials that are 
Solid Waste was signed. A final rule identifying targeted revisions to the March 2011 rule was 
issued in February 2013. ORCR is currently in the process of implementing the final rules. 

This Work Assignment 3-11 is a logical follow-on to Work Assignment 2-11 under contract EP­
W-12-013. In addition to the two rules discussed above, ORCR is also working on another two 
rules that will add materials to the list of categorical non-waste fuels. On April 14, 2014, a 
proposed rule was signed titled Additions to Lit of Section 241.4 Categorical Non-Waste Fuels. 
This rule proposed to list the following as categorical non-waste fuels: 1) construction and 
demolition wood processed according to best management practices; 2) paper recycling residuals 
(including old corrugated cardboard); and 3) creosote treated railroad ties. ORCR is currently 
finalizing this rule. ORCR is also working on a rule in response to a petition requesting 
materials to be added to the list of categorical non-waste fuels. Both of these rules are being 
worked on simultaneously. 

SCOPE OF THIS WORK ASSIGNMENT: 

The purpose and scope is for the contractor to continue to provide technical support to EPA in 
further implementing the March, 2011 Final Rule as well as providing technical support for 
developing NHSM Part 241 guidance for state and EPA regulatory officials. 

Project coordination, project communication, and outreach with guidance are also within the 
scope of this work assignment. 

WORK STATEMENT: 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.A1, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/quality/qa docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data quality activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the COR. 
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Contractor travel is authorized under this Work Assignment. However, the contractor shall not 
budget for any travel at this point. Any travel will have to be authorized by the TOCOR in 
advance. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 2. NHSM Part 241 Guidance for State and EPA regulatory officials 

Upon direction of the TOCOR, the contractor shall develop guidance for regional and state 
personnel. This guidance will be intended for: 

• EPA Regional Air and RCRA permitting and enforcement officials 

• State, interstate and local air agency permitting and enforcement officials 

• Tribal officials 

The purpose is to provide guidance so that implementing agencies for Clean Air Act section 112 
and section 129 standards will be able to properly verify the appropriateness of the source's 
determinations under Part 241. The guidance will contain flow charts for the following: listed 
categorical fuels managed within the control of the generator, non-waste determinations, and 
processing and legitimacy criteria. The guidance will also discuss how to determine sufficient 
processing for fuels. Upon direction of the TOCOR, the contractor shall include additional 
elements that are needed in the guidance. 

All work under this Task shall be initiated through a Technical Directive (TD). The contractor 
shall budget for approximately one (1) TDs under this Task. 
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SCHEDULE OF DELIVERABLES 

WORK ASSIGNMENT DUE DATES 
TASK NUMBER 

and DRAFT FINAL 
DELIVERABLE 

Task 2: General Analy_tical Suf!.f!.Ort 
Ten (10) Agency working days following contractor receipt of Five (5) Agency working days following contractor receipt of 

Per each Technical Directive (TD) the TD. all written comments on the draft. 

Task 3: Regional/State NHSM Training Guide 

Two (2) Agency working days following contractor receipt of Five (5) Agency working days following contractor receipt of 
Per each Technical Directive (TD) the TD. all written comments on the draft. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-11 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment is to accept and approve the contractor's work plan and cost estimate dated 7/27/2015 with Level of 
Effort (LOEl of 343 hours and $36,265. 43llbll4l lcostllbll4l !fee) . The new ceilings are, LOE 1,486 hours and 
$155,207. 55l(b}(4} lcost:J(bl(4l lfee). The contractor is not allowed to go over the approved ceiling without 
the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 1,486 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 1,486 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Jesse Miller Branch/Mail Code: 

Phone Number 703-308-1180 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 
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Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-12 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Haz. Waste Ex-Import Revisions 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED Task 1, Task 2, and Task 3 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA) 3-12. Phuc Phan is appointed as the work assignment 
manager (WAM) and Chris McMinimy as the alternate. WAM. The Level of Effort, (LOE) is in the amount of 198 hours. 
The statement of work is attached. The contractor shall submit a work plan and cost estimate as it relates to this 
request. 
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5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 198 

Total: 198 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Phuc Ph an Branch/Mail Code: 

Phone Number 703-306-1013 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Project Title: 

Contract No.: 
Work Assignment No.: 
Works Assignment 
Manger (WAM): 

AltWAM: 

Period of Performance: 

I. Introduction 

Statement of Work 

Regulatory Impact Analysis (RIA) for EPA's Hazardous Waste 
Export-Import Revisions Rule 
EP-W-12-013 
3-12 
Phuc Phan, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-306-1013 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
CO signature through April29, 2016. 

EPA is revising hazardous waste export-import related requirements at 40 CFR Part 262, Part 
263, Part 264, and Part 265, to achieve the following 3 goals: 1) be more consistent with OECD 
requirements, 2) allow electronic submittal of export notices and annual reports, and 3) enable 
electronic validation of hazardous waste export shipments. A description of each of these 
respective changes can be found below. 

EPA currently regulates exports of hazardous waste under 40 CFR Part 262 Subparts E and H, 
depending on the waste type, the final destination country, and whether the waste will be 
disposed of or recycled. Regulations under Subpart H only apply to shipments of hazardous 
waste exported for the purpose of recovery to countries other than Canada or Mexico that belong 
to the Organization for Economic Cooperation and Development (OECD). The requirements 
under Subpart H are more stringent than the requirements under Subpart E because among other 
things, Subpart H requires that: 

1) export shipments be accompanied by an OECD movement document, an international 
tracking document similar to a RCRA Hazardous Waste Manifest, 

2) a contract or equivalent legal arrangements must be in place between the exporter and 
receiving facility before shipments occur, 

3) the receiving facility must send a Confirmation of Recovery, which states that the 
received waste has been recovered in the method agreed upon in the contract, to the 
exporter, the exporting country and the importing country, and 

4) if a waste export cannot be completed in accordance with the terms of the contract, 
and alternative arrangements cannot be made, then the exporter must ensure the waste 
is returned to the US within 90 days from the date the country of transit or import 
notifies EPA of the need to return the shipment. 

1 



EPA is proposing to revise the existing standards at Subpart E to more closely match the more 
stringent existing standards at Subpart H. EPA is making these changes in part due to a report by 
the Commission for Environmental Cooperation (CEC), a North American environmental 
intergovernmental organization, which found that significant amounts of RCRA hazardous waste 
spent lead-acid batteries (SLABs) were shipped in 2011 to 47 countries for which no record of 
consent from the receiving country can be found, and that significant discrepancies between EPA 
and Census Bureau figures for SLAB exports exist. EPA believes that applying the relevant 
requirements of Subpart H to all exports of hazardous waste will help to address the CEC 
report's findings. To minimize burden, EPA is considering proposing to allow use of the 
Canadian manifest in lieu of the OECD movement document for export shipments to Canada, as 
Canadian requirements currently require that a Canadian manifest accompany such shipments 
from the U.S. shipping site to the Canadian destination. 

EPA is also proposing to allow electronic submittal of export notices and annual reports 
currently required by Subparts E and H. The goal of this change is to make the submittal and 
processing of export notices and annual reports more efficient for both EPA and the regulated 
community, thus reducing the burden of complying with RCRA. 

Finally, EPA is proposing to require exporters of hazardous waste to electronically submit a 
short list of waste shipment data for each export shipment to the Automated Export System 
(AES), a joint venture between U.S. Customs and Border Protection (CBP), U.S. Census Bureau 
(Census), and other federal agencies. Submittal of this data will enable automated validation of 
the export shipment prior to its exit. Such validation will ensure the exporter's compliance with 
RCRA export requirements, providing immediate feedback to the exporter about any errors and 
returning an Internal Transaction Number (ITN) as confirmation of successful filing. In addition, 
the automated validation of electronically submitted hazardous waste export shipment data into 
AES will replace time-consuming reviews of paper documents by CBP port officers at the exit 
port. 

II. Purpose and Scope of this Work Assignment to Add Additional Level of Effort 

The purpose of this Work Assignment (W A) is to provide funding for the contractor to 
continue to respond to workgroup, Office of Policy, OEI, OMB, and public comments, and 
revising costs, economic impacts, benefits, small entity impacts, information collection 
request (ICR), and related technical and supporting analyses necessary to sustain the 
Agency's promulgation of the rule: "Hazardous Waste Export-Import Revisions." 

This SOW also includes revising of impacts to small entities, and updating of impacts to 
minority and low-income communities (environmental justice), updating of unfunded 
mandates, and updating of all other Executive Orders and Acts pertinent to this action, as 
necessary due to comments. 

Finally, this WA includes the preparation of emergency turnaround assessments, general 
supporting materials, briefings, general project coordination, and ongoing 
communication/outreach to the W AM/TOCOR. 
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III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this W A, the contractor shall deliver a work plan. This plan 
shall include a proposed level of effort, budget, schedule of tasks, and schedule of deliverables. 
A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this W A shall adhere to EPA 
data quality guidance and requirements, as established in EPA Order 5360.1A2, EPA Manual 
5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/quality/qa docs.html 

As part of the monthly progress reports for this W A, the contractor shall provide a summary of 
all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 2: Programmatic Support 

The contractor shall continue to be prepared to provide programmatic support in the area of 
short-term or quick turnaround technical assistance, analysis, and supporting documents to 
ORCR for the rule. 

Under this task, the contractor shall develop and submit various general support documents and 
analyses directly or indirectly related to the rule. Examples of such documents/analyses may 
include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of the regulatory 
improvement areas; 

• brief benefits assessments for one or more of the regulatory improvement areas; 
• general or specific briefing packages; 
• fact sheets, flow charts, or graphics; 

The need for and number of such documents remains uncertain at the time of this W A. The 
WAM will provide a Technical Directive (TD) designed to clarify the need and scope of such 
document(s), as necessary. The contractor shall budget for approximately two (2) TDs under this 
Task. 
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Work under this task shall build upon the previous W A 2-08. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 

Development of quick-turnaround support Draft: Three Agency working days 
documents and analyses related to the rule: from receipt of TD and all supporting 

information. 
To be defined in the TD (e.g., briefing package, 
fact sheet) Final: Three Agency working days 

from receipt of all written W AM 
comments on draft. 

Task 3: Responding to Comments to Finalize the RIA 

Based on the work to complete the RIA for the proposed rule, EPA is expecting substantial 
comments from Office of Policy, OEI, OMB, and public comments, and might have to 
revise costs, economic impacts, benefits, small entity impacts, information collection 
request (ICR), and related technical and supporting analyses necessary to sustain the 
Agency's promulgation of the rule: "Hazardous Waste Export-Import Revisions" and may 
change the rule implementation date require revisions to the economic analysis, which will 
require more resources than anticipated in the scope of work submitted for the performance 
period from April 30, 2014 to April 29, 2015. These activities require more contractor 
assistance than the norm. Specifically, the Executive Order-Streamlining the 
Export/Import Process for America's Businesses- requires EPA to publish the final rule 
in the Federal Register by June of 2015. This means that EPA has to complete the final 
draft of the economic analysis no later than the beginning of February of 2015 in order to 
meet the Executive Order's deadline. Therefore, the completion of the economic analysis 
is expected to be delivered earlier than the normal allotted time. As such, the contractor 
with the assistance from the W AM/TOCOR will have employ more resources to 
accommodate EPA's timeline. 
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Project Title: 

Contract No.: 
Work Assignment No.: 
Works Assignment 
Manger (WAM): 

AltWAM: 

Period of Performance: 

I. Introduction 

Statement of Work 

2014 Export Annual Report and Import Manifest Data Entry to 
support Regulatory Impact Analysis (RIA) for EPA's Hazardous 
Waste 
Export-Import Revisions Rule 
EP-W-12-013 
3-12 
Phuc Phan, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-306-1013 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
CO signature through April29, 2016. 

EPA is revising hazardous waste export-import related requirements at 40 CFR Part 262, Part 
263, Part 264, and Part 265, to achieve the following 3 goals: 1) be more consistent with OECD 
requirements, 2) allow electronic submittal of export notices and annual reports, and 3) enable 
electronic validation of hazardous waste export shipments. Under work assignment 3-12, the 
contractor completed the draft Regulatory Impact Analysis (RIA) for the proposed rule. The 
contractor relied on 2011 export annual report data and limited 2011 import manifest data for the 
proposed rule's RIA. 

II. Purpose and Scope of this Work Assignment Amendment is to Add Additional Level of 
Effort 

The purpose of this Work Assignment (W A) is to revise the approved work assignment for 
the contractor to compile key data from all individual export annual reports and individual 
import manifests for the year 2014 into an excel document. These data will then be used to 
update the Agency's RIA for the final rule: "Hazardous Waste Export-Import Revisions" 
under work assignment 3-12. The work assigned in this amendment builds upon the work 
already conducted under the existing work assignment 3-12 task 3. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this W A, the contractor shall deliver a work plan. This plan 
shall include a proposed level of effort, budget, schedule of tasks, and schedule of deliverables. 
A cost proposal shall accompany this work plan. 
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All data collection, assessment, and quality issues associated with this W A shall adhere to EPA 
data quality guidance and requirements, as established in EPA Order 5360.1A2, EPA Manual 
5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this W A, the contractor shall provide a summary of 
all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 3: Data Entry 

The contractor shall enter the data from all individual export annual reports and import manifests 
provided by TOCOR for the year 2014 into an excel document, using the "export and import 
data entry for 2014.xlsx" provided by the TOCOR. 

The information to be entered must include whatever is listed in each individual export annual 
report and import manifest for the fields listed in the excel document provided by the TOCOR. 

The contractor shall first provide EPA with a draft excel document containing the entered export 
data, no later than 8 weeks from receipt of the individual export annual reports from the TOCOR. 
The TOCOR shall provide corrections or comments on the export data no later than 2 weeks 
from receipt of the draft excel document. The contractor shall next provide EPA with a draft 
excel document containing the entered import data, no later than 12 weeks from receipt of the 
individual import manifests from the TOCOR. The TOCOR shall provide corrections or 
comments on the import data no later than 2 weeks from receipt of the draft excel document. 
Lastly, the contractor shall provide a final excel document containing both export and import 
data for 2014 that incorporates EPA's corrections or comments no later than 2 weeks from 
receipt of the TOCOR' s corrections or comments concerning the import data. 

Work under this task shall be used to prepare the RIA for the final rule under W A 3-12. 
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Deliverable(s) and Schedule: 

DELIVERABLE DUE DATE 

Provide draft excel document of 2014 export data using No later than 8 weeks from 

the "export and import data entry for 20 14.xlsx" receipt of individual export 

document provided by the TOCOR. annual reports. 

Provide draft excel document of 2014 import data using No later than 12 weeks from 

the "export and import data entry for 20 14.xlsx" receipt of individual export 

document provided by the TOCOR. annual reports. 

Provide final excel document of 2014 export and import No later than 2 weeks from 
data incorporating the TOCOR' s comments on the receipt of TOCOR' s 

export and import data using the "export and import corrections or comments on 

data entry for 20 14.xlsx" document provided by the the import data. 

TOCOR. 
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Project Title: 

Contract No.: 
Work Assignment No.: 
Works Assignment 
Manger (WAM): 

AltWAM: 

Period of Performance: 

I. Introduction 

Statement of Work 

2015 Updates and Revisions to the Regulatory Impact Analysis 
(RIA) for EPA's Hazardous Waste Export-Import Revisions Rule 

EP-W-12-013 
3-12 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 

CO signature through April29, 2016. 

EPA is revising hazardous waste export-import related requirements at 40 CFR Part 262, Part 
263, Part 264, and Part 265, to achieve the following 3 goals: 1) be more consistent with OECD 
requirements, 2) allow electronic submittal of export notices and annual reports, and 3) enable 
electronic validation of hazardous waste export shipments. Under work assignment 3-12, the 
contractor completed the draft Regulatory Impact Analysis (RIA) for the proposed rule. The 
contractor relied on 2011 export annual report data and limited 2011 import manifest data for the 
proposed rule's RIA. Under a previous amendment to work assignment 3-12, the contractor 
created an updated database using data from the 2014 export annual reports and import 
manifests. 

II. Purpose and Scope of this Work Assignment Amendment is to Add Additional Level of 
Effort 

The purpose of this amendment to the existing Work Assignment (W A) is to add 
approximately 480 hours of LOE for the purpose of updating the RIA and ICR to reflect 
the most recent available data. The work assigned in this amendment builds upon the work 
already conducted under the existing work assignment 3-12 and the previous amendment 
to work assignment 3-12. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this W A, the contractor shall deliver a work plan. This plan 
shall include a proposed level of effort, budget, schedule of tasks, and schedule of deliverables. 
A cost proposal shall accompany this work plan. 
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All data collection, assessment, and quality issues associated with this W A shall adhere to EPA 
data quality guidance and requirements, as established in EPA Order 5360.1A2, EPA Manual 
5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this W A, the contractor shall provide a summary of 
all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 4: Update Universe to Finalize RIA 

The contractor shall revise and update the RIA in order to reflect the most recent data collected 
under the previous amendment to work assignment 3-12. The contractor shall revise and 
resubmit the universe of potentially affected entities, assessment of costs and savings, assessment 
of benefits, and all other required analyses using the updated data. The specific nature of these 
updates will be further clarified by Technical Directive (TD) provided by the W AM. 

Deliverable(s) and Schedule: 
DELIVERABLE DUE DATE 

Provide draft of updated RIA, with content and figures No later than 5 weeks from 
reflecting the most recent data. CO signature. 
Provide final updated RIA, with content and figures No later than 5 weeks after 
reflecting the most recent data. receiving feedback on the draft 

of the updated RIA. 

Task 5: Update Information Collection Request 

The contractor shall revise the ICR in order to reflect the most recent data concerning the 
universe of facilities that may be potentially affected by the proposed rule. Changes and 
additions to the rule preamble and text may necessitate additional revisions to the ICR by the 
contractor. The W AM will provide TD designed to clarify the focus and scope of the updates, as 
necessary. 
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Deliverable(s) and Schedule: 
DELIVERABLE DUE DATE 

Provide draft of updated I CR. No later than 5 weeks from 
CO signature. 

Provide final updated ICR. No later than 5 weeks after 
receiving feedback on the draft 
of the updated RIA. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-12 

EPA 
Work Assignment D 0 Other Amendment Number: 

000006 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hazardous Waste Export-Import 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the contractor's work plan dated 12/22/2015 with a level of effort (LOE) 
uf 480 hours and $43,994. 34l(b)(4) lcostl(b)(4) lfee). The new total ceiling is now $92,409.70I~b)(4i lcost 

I b)(4) lfee) and 1108 hours. The contractor is not authorized to go over the approved ceilings wl hou the 
approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 1,108 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 1,108 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinirny Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-12 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000007 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Import/Export Rule 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional no-cost level of effort (LOE) of 103.1 hours to this 
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Work Assignment Number 
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Work Assignment D D Amendment Number: Other 
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Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA)3-14. The level of effort (LOE) is in the amount of 
465 hours. Scott Palmer is appointed as the work assignment manager (WAM) and Phuc Phan as alternate. WAM. The 
statement of work is attached. The contractor shall submit a work plan and cost estimate in response to this 
request. 

~ Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 465 

Total: 465 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 3-14 

EPA Contract #: EP-W -12-013 

1. TITLE: CERCLA 108(b) - Economics Support for Financial Assurance Rule 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

AltWAM: 

Date of CO signature through April30, 2016 

Scott Palmer, Ph.D. 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 703-308-8621 
E-mail: palmer .scott@ epa. gov 

Phuc Phan 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: Same as above 
Phone: 703-306-1013 
E-mail: phan.phuc@epa.gov 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

USEPA has been involved in significant ongoing analyses needed for promulgation of financial 
assurance regulations under CERCLA, 108(b). Substantial prior work has already been completed under 
former Work Assignments (WA's) with Industrial Economics (lEe). This work has been conducted on an 
ongoing basis through the contract period of performance which ends on April30, 2015. 

Specific tasks that have already been conducted are throughly outlined in the Scopes of Work and 
Approved lEe Work Plans for W A #B-7, W A # 1-14, and W A #2-14 of this contract, as well as other prior 
WA's associated with the CERCLA 108(b) Rulemaking. 



5. STATEMENT OF WORK FOR WA #3-14: 

This WA is being utilized to continue conducting ongoing economic analyses for the CERCLA 
1 08(b) regulatory development process, and carryon with this work into Option Period 3 of this contract. 
This subject rulemaking continues to be conducted on an aggressive project schedule, which may merit 
much more work over the period of this work assignment request. In order to produce the analyses 
necessary to support rule development and all of the steps associated with the Action Development 
Process, much of this work may also have to be conducted on a fairly rapid turnaround. 

There is a wide array of analyses needed for this rule, and this work assignment therefore seeks to 
accommodate this with a scope of work comprised of several broadly defined tasks. These tasks together 
seek to cover the full breadth of analyses needed to assess the regulatory and economic impacts for the 
rule (subject to the limits of available data and funding). Such tasks will include more immediate high 
priority analyses needed earlier in the over rulemaking schedule, versus longer term research needs (some 
of which will be identified as more decisions are made about the specific content and requirements to be 
set forth in the rule). 

Lastly, the work to be performed for W A #3-14 shall take advantage of all prior work conducted 
for W A #B-7, W A# 1-14, and W A #2-14, as well as any and all results generated for the CERCLA 1 08(b) 
rulemaking via other contract vehicles (such as related risk analyses developed by Research Triangle, 
Inc., etc.). Furthermore, work conducted under this Work Assignment shall be performed in concert with 
related tasks separate! y requested under W A# 3-19. All data, analyses, and findings generated to meet the 
SOW for W A# 3-14 and W A# 3-19 are to be shared and taken advantage of for the purposes of both work 
assignments, as appropriate and feasible. 

[Note: Analyses of immediate need shall however represent typical contractor support services pertaining 
to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, amendments 
may be added to this work assignment in order to continue and/or add similar types of contract services 
which may be needed on an ongoing basis over the duration of this rulemaking.] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor shall 
deliver a work plan including a proposed level of effort by subtask, budget, and schedule of tasks 
through the term of performance. If there are any questions regarding the work plan, please contact 
the EPA WAM (and/or the Alternate WAM). The contractor shall maintain at least weekly 
communication with the EPA W AM and Alternate W AM in order to share any anticipated events 
which may cause an accelerated expenditure of approved funds for the period, and provide a monthly 
progress report regarding the status of work on the work assignment. The contractor shall also 
provide management oversight of the work assignment throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout the work assignment. 
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Task 2: Analyses Relevant to HLRIA and the Selection of Subclass(es) to be Regulated 

The intemal108(b) Team for the Office of Resource Conservation and Recovery (ORCR) and 
Agency-level108(b) Workgroup must select a subclass of facilities to be regulated under CERCLA 
108(b), from within the Mining and Mineral Processing sectors. This process involves identifying 
which components of these sectors represent the "highest level of risk of injury" in accordance with 
the CERCLA 108(b) statute, and the analyses for this process have come to be referred to by the 
Acronym of HLRIA. To support this effort, the contractor has already conducted extensive analyses 
including for example: 

1) Developing historical response cost estimates for CERCLA sites; 
2) Collecting data on FA amounts already in place; 
3) Conducting regressions to identify variables correlated with historical response costs; and 
4) Developing spreadsheets to highlight the risks according to commodity groupings. 

Results from these analyses have been documented and organized into spreadsheets, graphs, 
histograms, and summary reports for the purpose of packaging and presenting these findings for the 
project team and workgroup. This information is also being organized together with other pertinent 
risk-related data for purposes of selecting a final subclass of facilities to be regulated under this 
subject rule. 

The purpose of Task 2 of this new W A #3-14, calls for finalizing the following prior already 
underway for W A #2-14. For example, supplemental analyses are still underway through the end of 
the current performance period under Task 2 of W A 2-# 14. These analyses have been designed to fill 
gaps and help address concerns expressed by 108(b) team and workgroup members. Some of the 
work under Tasks 2-1 and 2-11 for W A 1-#14 (as described below), will need to be completed in 
option period 3 under W A #3-14: 

I. Based on the analyses conducted so far, spreadsheets prepared for the HLRIA process 
reveal results that stand out as atypical relative to the results overall. There are specific 
sites within different commodity groups that need to be investigated further. For example, 
there would appear to be a particular aluminum mine and/or processor where there was an 
uncharacteristically high natural resource damage (NRD) settlement. However, upper 
management has decided that there is insufficient data to select a "HLRIA universe" based 
on "commodity" groupings. Therefore, work from this point forward will focus on 
substantiating this position that there are insufficient distinctions in the data to use "the 
type of commodity that was mined or processed" for determining whether they pose a 
"higher level of risk of injury". To finalize this task, the contractor will prepare written 
documentation formalizing the HLRIA decision and associated reasoning. Also, for any 
exception in the data that appear as outliers and are contradictory, the contractor shall 
document and explain such "outliers" as feasible. 

II. Current results reveal substantial differences among mines vs. processors, regardless of 
their associated commodity group. These differences need to be researched and 
documented in a thorough summary white-paper that talks about historical changes and 
past versus current industrial practices, market conditions, regulatory requirements, and 
environmental controls, for all of the commodity groups being evaluated as part of our 
HLRIA analyses. This Task is being requested as a precursor to the SOW outlined 
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separately under Task 5 of W A# 2-19. These analyses are focused more on helping to 
more immediately assist with the HLRIA effort to determine the appropriate subclasses to 
include within the rule. The minor preliminary results from this task are to also be taken 
advantage of in fulfilling the SOW for W A #2-19 & W A #3-19. 

III. Lastly, the contractor has more recently assisted in developing summary reports 
highlighting specific components of the Mining and Mineral Processing sectors for 
potential exclusion from FA requirements under CERCLA 108(b). These reports 
characterize distinct subsets of the overall sector and establish their relevant risks to be 
below those that present a "higher level of risk of injury". These reports include: 

1) Overview of Placer Mines (exclusion of Placers that don't use hazardous substances?); 
2) Overview of Exploratory Mining (Mines that are solely exploratory to be excluded?); 
3) Overview of Gaseous Air Emission Typical at Mines and Processors (for information) 
4) Overview of Lead Smelters (status assessment). 

Notes: 

• All of the work for the above tasks under this new W A #3-14 shall be completed within the 
first 2 months of Option Period 3, to allow the contractor to move on to other analyses 
affecting the critical path of the overall project. 

• The total amount of time and workload necessary to finalize all of the above tasks and 
related analyses are together anticipated not to exceed more than 1/51h of the overall LOE 
allotted for this W A. 

Task 3(a) & 3(b): Data Management and Modification Needs 

Both of the following tasks were called for in their entirety under W A #2-14 and are to be 
completed under W A #3-14. 

Task 3(a): Quality Control and Reconciliation of CERCLA 108(b) Data 

Substantial quantities of CERCLA 1 08(b) related data have been collected since the 
inception of this project. Because many updates, revisions, and modifications of this data have 
taken place, Task 3(a) calls for a review of all relevant data on record in order to ensure that 
only the latest versions of data are used for all future analyses. 

This task shall involve establishing a retrospective timeline for prior iterations of data 
collection efforts for all types of relevant data. Relevant data shall include for example; 
CERCLIS data, Office of Enforcement and Compliance Assurance (OECA) enforcement and 
settlements data, GIS locational data, natural resource damage (NRD) settlement amounts, 
ATSDR data, amounts of existing financial assurance, data extracted from CERCLA site 
summaries, etc. For example, elements of data to be covered in this documentation effort shall 
include; collection dates, original data sources, electronic storage information including 
database locations and file names, and data definitions, as well as notes and summary 
descriptions. Furthermore, this task shall encompass all relevant datasets developed to date for 
this rulemaking, including data compiled by other outside contractors, and EPA team members. 
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Please note that a very similar yet distinct task is separately being conducted through a 
separate contract. This separate contract effort will be used to prepare a comprehensive 
compilation of data collected to date and to then package this data for ongoing processing by 
EPA. Task 3(a) will commence at the direction of theW AM, once the final deliverables are 
received from this separate contractor and it makes sense to proceed with this task. At such 
time, the W AM will provide all such data, and/or the contact information otherwise needed to 
ensure that the contractor can fulfill this part of the subject scope of work. 

Once this initial quality control and documentation phase is complete, and all project data 
is in hand, all such data will be uploaded and linked as feasible within a master ACCESS 
database or associated databases. Once the quality control and reconciliation of existing data is 
finalized and updated in ACCESS, all such files will be distributed to ORCR, as well as all 
contractors affiliated with research for the rule, to help ensure that everyone is working with the 
same data. 

Task 3(b): Review, Update, and Modification of Prior Economic Data and Analyses 

Another priority for further analyses is to solicit review and concurrence, both internal and 
external to ORCR, on the economics related data collection, analyses, methodologies, statistics, 
and findings achieved to date. The OSWER Office of Superfund Remediation and Technology 
Innovation (OSRTI) has made a commitment to increase their involvement and the amount of 
staff resources they make available to provide their expert review of our analyses. The Agency 
Workgroup for the rule has also become more involved with the review of project materials. 
As such, this task calls for ensuring that there is sufficient contract support for analytical 
briefings that may be necessary for stakeholders such as OSRTI, the Agency Workgroup, and 
OECA. As such, the contractor shall budget for one face to face meeting in DC in order to 
participate in case such a need arises .. 

Based on potential new information and/or input from the Agency Workgroup, 
modifications to prior analyses may be necessary. If so, such changes and/or updates shall also 
be conducted under this Task. The contractor should assume that they will need to be available 
in order to field questions about their chosen assumptions, methods, and findings covering the 
array of work conducted to date. Any responses shall be prepared by the contractor and 
provided to the W AM for distribution. EPA also asks that pertinent contractor staff be made 
available by phone in order to readily resolve questions and facilitate necessary solutions when 
and where feasible. 

[Note: The total amount of time and workload necessary for responding to questions and 
comments as well as subsequent modifications to prior analyses should be assumed to not exceed 
more than 10% of the overall allotted LOE estimated for this W A.] 

Task 4: Assessment of Cost Estimation Model 

A substantial data collection effort has taken place via contract under the direction of the 
Superfund program, in order to glean information on the actual and/or projected remedial costs and 
amounts ofF A at a large number of mining facilities across the US. This work was conducted by Jim 
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Kuipers, who is a mining expert with many years of experience in this field. Under Task 4, the 
contractor shall conduct a review of the data that has been collected to date, as well as the associated 
assumptions and risk factors that were used to generate unit cost estimates for a variety of mining 
related risk features typically present at such sites. 

All data spreadsheets and associated analytical documentation shall be provided to the contractor, 
and they may coordinate directly with Kuipers in order to better understand these materials. A final 
report shall be submitted by the contractor with their review findings and recommendations. In 
addition, the contractors shall provide their professional view as to the sufficiency of the data for 
purposes of making rough (yet defensible) projections for the amount ofF A that may be required at 
individual sites subject to the CERCLA 108(b) rule. Accordingly, the contractors shall work together 
to make any necessary changes to the subject databases so that it may be used to generate such 
estimates if feasible. 

[Note: The total amount of time and workload necessary for responding to questions and 
comments as well as subsequent modifications to prior analyses should be assumed to not exceed 
more than 1!51h of the overall allotted LOE estimated for this W A.] 

Task 5: Draft Assessment of Economic and Regulatory Impacts 

Under this task, the contractor shall first reassess and familiarize themselves with the current 
status and key features of the draft rule. The contractor shall also identify critical gaps and remaining 
rule features/decisions yet to be resolved. This progress assessment shall be accompanied by 
recommendations for next steps and analyses of highest priority for estimating the regulatory impacts 
associated with the rule. This will be used to direct future work assignments and establish better 
estimates of the costs and benefits of the rule. Such work may include the following analyses, as 
previously identified under W A #B-7, W A# 1-14, and W A #2-14. 

The following components of Task 5 were also included as Task 4 of W A #2-14, and are ongoing, 
as regular components of conducting a Regulatory Impact Analysis and the Regulatory Development 
Process. As such, not all of these tasks may be accomplished with the level of funding currently 
available for W A #3-14. Furthermore, not all features of the rule may be developed, thereby limiting 
the contractor's ability to complete all elements of Task 5 as outlined below. 

Consequently, the contractor is requested to focus first on developing information for each of the 
following components of work, sufficient to develop preliminary estimates that can be used for Small 
Business analyses (specifically discussed in Item II below). The current schedule for promulgation of 
the Proposed CERCLA 108(b) Rule call for the Small Business Regulatory Enforcement Fairness Act 
(SBREFA) process to commence May P\ 2015 (the same start date for Option Period 3). The 
SBREFA process is furthermore slated to continue for approximately 8 months and end in late 
December. As such, available funding for this Task should first be dedicated to preliminary RIA 
analyses sufficient for SBREFA purposes. 

I. Utilization of newly established definitions for mining and processing and types of facilities to 
be excluded, in concert with alternative potential commodity subclasses, to establish a 
preliminary listing of currently operating facilities likely to be regulated under these 
definitions. 
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II. Assembling preliminary draft estimates of the monetary costs (and potential tradeoffs and 
benefits) associated with all alternative Financial Assurance mechanisms being considered, so 
that a Draft Economic Impact Analysis of the costs and benefits of the can be prepared in time 
to be available for in time for commencement of the SBA Review (SBAR Panel) Process 
related to the Regulatory Flexibility analyses for the rule. [Notes: Such dates are projected and 
may change. Furthermore, improved cost estimates will likely be needed, following ongoing 
refinement of the final financial assurance requirements chosen for the rule.] 

III. Drawing on Industry Profiles and additional firm level data (including sales, revenues, number 
of employees, etc.), the contractor shall also conduct an analysis of "small entity" impacts 
associated with the proposed rule, in support of the necessary Reg. Flex. analysis and potential 
convening of SBAR Panel. 

IV. Selection of Fixed Financial Assurance amounts that can be used for a Fixed FA Option under 
the rule. An approach and supporting arguments are to be established in cooperation with the 
Agency, for the selection of Fixed FA amounts, on the basis of commodity categories 
currently being identified by EPA. It is assumed that the selection of such amounts are to be 
based on Historic Response Cost estimates and Existing FA data, as well as associated 
findings from Statistical Regressions that have already been (or are concurrently being) 
collected/conducted. 

V. Formulation of an approach and supporting arguments are also to be established in cooperation 
with the Agency, for the selection of candidate approaches that would allow for "Adjustments" 
to the Fixed FA targets. Such an approach would be used to allow Fixed FA amounts to be 
tailored to accommodate for specific site features/characteristics, thereby allowing a more 
equitable amount to be established for certain facilities. For example, such a scheme could 
thereby allow for higher vs. lower adjusted FA amounts at facilities depending upon whether 
their respective site characteristics are or are not shown to be correlated with higher liability 
risks and response costs. Such an approach will require the identification of variables shown 
to be correlated with historical response cost estimates and existing FA amounts, as well as 
other potential dependent variables. Such adjustments are likely to be based on geologic, 
geographic, and/or process/management characteristics at any given facility (e.g. adjustments 
allowed for variations in disturbed acreage and proximity to surface water, etc ... across 
facilities features). As such, independent variables of interest include, but are not limited to, 
Disturbed Acreage, Depth to Groundwater, Distance to Surface Water, Type of Commodity, 
On-site Processes (heap leach I no heap leach ... ), Pro-environmental Management Traits (ISO 
certification, ... ), etc. 

VI. Derivation of draft estimates of the costs attributable to the FA amounts identified above. The 
costs of attaining FA are to be estimated by utilizing the amounts from 1) and 2) above, along 
with all data and analytical findings developed to date (e.g. Hist. Resp. Cost estimates, Cost of 
Mechanisms, Regression findings, Existing FA amounts already in place, Identified HRM 
Facilities to be Regulated universe and their respective financial data, Cost of Financial 
Instruments, Discounting Findings, etc.). 
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[NOTE: Much of the work to be conducted under Task 5 will be dependent upon the results of 
concurrent decision making and analyses that may be underway or ongoing. Therefore, portions 
of the work under Task 5 may need to wait until EPA is able to issue a Technical Directive.] 

6. CONTRACTOR QA AND DATA DELIVERABLE REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including compliance 
with all quality-assurance standards, provision of monthly invoices detailing progress and for notifying 
the W AM of the status of remaining funds, and other such requirements. The contractor must also ensure 
that the data collected for the characterization of environmental processes and conditions contain the 
appropriate QA/QC requirements to support the intended use of the data. In addition, the contractor shall 
make use of the following in developing the appropriate QA/QC requirements: Guidance for Data 
Quality Objectives (EPA QA/G-4), and Guidance for Quality Assurance Project Plans (EPA QA/G-5). 
These documents and others can be found at the following Agency website: http://www.epa.gov/guality/gs­

docs/. Furthermore, all data and supporting documents used in the performance of this contract and all 
associated analyses shall be provided to EPA at the completion of the work, as well as at any such time 
that it is requested by the W AM or Alt. W AM. 

7. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 3-14 Estimated Delivery 
(days include weekdays and weekends) 

Task 1 - WorkJ2lan and Budget Management 
20 days after receipt of the approved work 

Deliverable 1: Workplan and Budget assignment. 

Task2: HLRIA Analyses & Selection of Subclass(es) 

Draft Deliverable 2-1: Case Studies for Data Outliers April301
h, 2015 

Draft Deliverable 2-11: White Paper on Mines vs. Processors April301h, 2015 

Draft Deliverable 3-III: White Papers for HLRIA Decision 21 days after Work Plan Approval 

(All final deliverable due within 7 days of 
W AM comments on Drafts.) 

Task3: Data Management and Modification Needs 

Deliverable 3(a): Submission of Reconciled Access Database 28 days after Work Plan Approval 
with latest 1 08(b) data compiled for future ongoing analyses 

Ongoing task- no set deliverables required. 
Deliverable 3(b): Modifications to Prior Analyses Modification to earlier analyses will be 

documented in Monthly Progress Reports. 

(All current versions of Access Database 
updates are to be provided upon request.) 
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Task 4: Assessment of Cost Estimation Model (CEM) 

Deliverables: 
• Draft Assessment Report 
• Final Assessment Report 

• Modification of Spreadsheets & Associated Unit Cost 
Estimates 

Task 5 - Regulatory Impact Analyses related work 

Draft Deliverable 5: Progress Assessment and Next Steps 

Other possible Analyses as requested and feasible 

Deliverable 5-I: Listing of Currently Operating Facilities, 
likely to subject to rule in accordance with final decisions 
regarding HLRIA, as well as necessary definitions for mines 
and processors 

Deliverable 5-II: Draft RIA Analyses- early estimates of 
comprehensive cost impacts of the rule in accordance with 
Exec. Order 12866 (needed for SEREFA & SEAR Process.) 

Deliverable 5-III: Draft SEREFA Analyses to Support the 
SEREF A & SEAR Panel Process 

Deliverable 5-IV & 5-V: Selection of Options for Fixed FA 
Adjustments 

• 21 days after Work Plan Approval 
• 7 days after W AM comments 

• 7 days after W AM comments 

Within 14 days of above requested analytical 
modifications, or 15 days after receipt of TD 
with CO Signature 

28 Days after receipt of TD with CO Signature 

28 Days after receipt of TD with CO Signature 

28 Days after receipt of TD with CO Signature 

28 Days after receipt of TD with CO Signature 

Deliverable 5-VI: Draft Estimates of the Costs of selected FA 28 Days after receipt of TD with CO Signature 
amounts (including cost of instruments and collateral, etc ... ) 

(All final deliverable due within 7 days of 
W AM comments on Drafts) 
(Schedules for project milestones such as the 
SEAR Panel Process are subject to change.) 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to appoints Richard Benware as the work assignment manager (WAM). In 
addition,aRproves the contractor's work plan/cost estimate dated 5/20/15 with Level of Effort (LOE) of 465 hours and 

lcostllbll4l lfee). The contractor is not authorized to go over the approved ceiling $49,240.77 b)(4) 
without approval from the Contracting Officer. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 465 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 465 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number 703-308-0436 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108 (b) Econ Supp 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional level of effort (LOE)in the amount of 1104 hours for on-going 
support to tasks 2-5 under this work assignment. The total LOE for the work assignment is now 1569 hours. The 
statement of work is attached. The contractor shall submit a work plan/cost estimate in response to this request. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
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(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 1,569 

Total: 1,569 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 3-14 

EPA Contract #: EP-W -12-013 

1. TITLE: CERCLA 108(b) - Economics Support for Financial Assurance Rule 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

WAM: 

AltWAM 

Date of CO signature through April29, 2016 

Richard Benware 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

Phuc Phan 

703-308-0436 
Benware.Richard@ epa.gov 

Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: Same as above 

Phone: 
E-mail: 

703-306-1013 
phan.phuc@ epa. gov 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

US EPA has been involved in significant ongoing analyses needed for promulgation of financial 
assurance regulations under CERCLA, 108(b). Substantial prior work has already been completed under 
prior Work Assignments (WA's) with Industrial Economics (lEe). This work has been conducted on an 
on-going basis through the contract period of performance, which ends on April30, 2015. 

Specific tasks that have already been conducted are throughly outlined in the Scopes of Work and 
Approved lEe Work Plans for W A #B-7, W A # 1-14, and W A #2-14 of this contract, as well as other prior 
WA's associated with the CERCLA 108(b) Rulemaking. 

5. STATEMENT OF WORK FOR WA #3-14: 



This WA is being utilized to continue conducting on-going economic analyses for the CERCLA 
1 08(b) regulatory development process, and continue with this work into Option Period 3 of this contract. 
This subject rulemaking continues to be conducted on an aggressive project schedule, which may merit 
much more work over the period of this W A request. In order to produce the analyses necessary to 
support the rule development and all of the steps associated with the Action Development Process, much 
of this work may also have to be conducted on a fairly rapid turnaround. 

There is a wide array of analyses needed for this rule, and this W A, therefore, seeks to 
accommodate this with a scope of work comprised of several broadly defined tasks. These tasks together 
seek to cover the full breadth of analyses needed to assess the regulatory and economic impacts for the 
rule (subject to the limits of available data and funding). Such tasks will include more immediate high 
priority analyses needed earlier in the over rulemaking schedule, versus longer term research needs (some 
of which will be identified as more decisions are made about the specific content and requirements to be 
set forth in the rule). 

Lastly, the work to be performed for W A #3-14 shall take advantage of all prior work conducted 
for W A #B-7, W A# 1-14, and W A #2-14, as well as any and all results generated for the CERCLA 1 08(b) 
rulemaking via other contract vehicles (such as related risk analyses developed by Research Triangle, 
Inc., etc.). Furthermore, work conducted under this WA shall be performed in concert with related tasks 
separately requested under W A# 3-19. All data, analyses, and findings generated to meet the SOW for 
W A# 3-14 and W A# 3-19 are to be shared and taken advantage of for the purposes of both work 
assignments, as appropriate and feasible. 

[Note: Analyses of immediate need shall, however, represent typical contractor support services 
pertaining to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, 
amendments may be added to this W A in order to continue and/or add similar types of contract services 
which may be needed on an on-going basis over the duration of this rulemaking.] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved W A, the contractor shall deliver a work 
plan including a proposed level of effort by subtask, budget, and schedule of tasks through the term 
of performance. If there are any questions regarding the work plan, please contact the EPA W AM 
(and/or the Alternate WAM). The contractor shall maintain at least weekly communication with the 
EPA W AM and Alternate W AM in order to share any anticipated events, which may cause an 
accelerated expenditure of approved funds for the period, and provide a monthly progress report 
regarding the status of work on the W A. The contractor shall also provide management oversight of 
the W A throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout theW A. 
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Task 2: Analyses Relevant to HLRIA and the Selection of Subclass(es) to be Regulated 

No modifications to this task. The contractor shall complete this task as defined in the (approved?) 
WA for May 1, 2015. 

Task 3(a) & 3(b): Data Management and Modification Needs 

Both of the following tasks were entirely included under W A #2-14 and are to be completed under 
WA#3-14. 

Task 3(a): Quality Control and Reconciliation of CERCLA 108(b) Data 

Substantial quantities of CERCLA 1 08(b) related data have been collected since the 
inception of this project. Because many updates, revisions, and modifications of this data have 
taken place, Task 3(a) calls for a review of all relevant data on record in order to ensure that 
only the suggested data are used for all future analyses. 

This task shall involve establishing a retrospective timeline for prior iterations of data 
collection efforts for all types of relevant data. Relevant data shall include CERCLIS data, 
Office of Enforcement and Compliance Assurance (OECA) enforcement and settlements data, 
GIS locational data, natural resource damage (NRD) settlement amounts, ATSDR data, 
amounts of existing financial assurance, data extracted from CERCLA site summaries, 
corporate ownership data, credit and financial data, etc. For example, elements of data to be 
covered in this documentation effort shall include collection dates, original data sources, 
electronic storage information specifying database locations and file names, and data 
definitions, as well as notes and summary descriptions. Furthermore, this task shall encompass 
all relevant datasets developed to date for this rulemaking, including data compiled by other 
outside contractors, and EPA team members. 

Please note that a very similar, yet distinct task is separately being conducted through a 
separate contract. This separate contract effort will be used to prepare a comprehensive 
compilation of data collected to date and to then package this data for on-going processing by 
EPA. Task 3(a) will commence at the direction of the WAM, once the final deliverables are 
received from this separate contractor and it makes sense to proceed with this task. At such 
time, the W AM will provide all such data, and/or the contact information otherwise needed to 
ensure that the contractor can fulfill this part of the subject scope of work. 

Once this initial quality control and documentation phase is complete, and all project data 
are in hand, all such data will be uploaded and linked as feasible within a master ACCESS 
database or associated databases in a final, proposed rule RIA version. A memorandum will be 
submitted with these databases discussing the sources and/or collection methods of these data. 
The purpose of this memorandum is for incorporation into the proposed rule RIA as an 
appendix under task 5. Where data were collected by EPA or other contractors, the contractor 
will coordinate with these parties to avoid duplication of effort. Once the quality control and 
reconciliation of existing data are finalized and updated in ACCESS, all such files will be 
delivered to theW AM for distribution to the workgroup, as well as all contractors affiliated 
with research for the rule, to help ensure that everyone is working with the same data. 
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Task 3(b): Review, Update, and Modification of Prior Economic Data and Analyses 

Another priority for further analyses is to solicit review and concurrence, both internal and 
external to ORCR, on the economics related data collection, analyses, methodologies, statistics, 
and findings achieved to date (e.g., equations for the representation of financial assurance 
instruments). The OSWER Office of Superfund Remediation and Technology Innovation 
(OSRTI) has made a commitment to increase their involvement and the amount of staff 
resources they make available to provide their expert review of our analyses. The Agency 
Workgroup for the rule has also become more involved with the review of project materials. As 
such, this task calls for ensuring that there is sufficient contract support for analytical briefings 
that may be necessary for stakeholders, such as OSRTI, the Agency Workgroup, and OECA. 
As such, the contractor shall budget for one face to face meeting in DC in order to participate in 
case such a need arises. 

Based on potential new information and/or input from the Agency Workgroup, 
modifications to prior analyses may be necessary. If so, such changes and/or updates shall also 
be conducted under this Task. The contractor should assume that they will need to be available 
in order to field questions about their chosen assumptions, methods, and findings covering the 
array of work conducted to date. Any comments shall be made by the contractor and provided 
it to the W AM for distribution. EPA also asks that pertinent contractor staff be made available 
by phone in order to readily resolve questions and facilitate necessary solutions when and 
where feasible. 

[Note: The total amount of time and workload necessary for responding to questions and 
comments, as well as subsequent modifications to prior analyses should be assumed to not exceed 
more than 10% of the overall allotted LOE estimated for this W A.] 

Task 4: Assessment of Financial Assurance Amounts 

The following tasks are to be completed by the contractor and whenever necessary, the contractor 
shall utilize an expert(s) in mining operations, mine reclamation and closure, and/or mine remediation 
for their expertise. 

Task 4(a): Statistical Analysis and Assessment of the Cost Estimation Model 

A substantial data collection effort has taken place via contract under the direction of the 
Superfund program, in order to glean information on the actual and/or projected remedial 
costs and amounts of FA at a large number of mining facilities across the US. This work has 
been conducted by Jim Kuipers, who is a mining expert with many years of experience in this 
field. Under Task 4, the contractor shall conduct a review of the data that have been collected 
to date, as well as the associated assumptions and risk factors that were used to generate unit 
cost estimates for a variety of mining related risk features typically present at such sites. 

All data spreadsheets and associated analytical documentation shall be provided to the 
contractor, and they may coordinate directly with Kuipers in order to better understand these 
materials. A final memorandum shall be submitted by the contractor with their review 
findings and recommendations. In addition, the contractors shall provide their professional 
view as to the sufficiency of the data for purposes of making rough (yet defensible) 
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projections for the amount of FA that may be required at individual sites subject to the 
CERCLA 108(b) rule. Accordingly, the contractors shall work together to make any 
necessary changes to the subject databases so that it may be used to generate such estimates if 
feasible. The contractor shall develop, test, and implement the chosen methodologies to apply 
the cost estimation method CEM and the CEM data to the "to be regulated universe" of 
CERCLA 108(b) rule and the RIA for the rule. 

Task 4(b): Analytical Support for Financial Assurance Amounts at Non-Major Mines 

The Cost Estimation Model discussed in Task 4(a) above was designed to apply to only 
major mines, mines that cover over 20 acres. The contractor will further support the 
development of FA amounts for non-major mines, mines that cover fewer than 20 acres. This 
effort may include analysis of thresholds, where some of these mines would choose to exit the 
market, comparison of non-major mines to the major mines examined in the CEM of Task 
4(a), and other analyses oflevels of FA. Such tasks will be initiated upon receipt of technical 
direction (TD) from the W AM. 

[Note: The total amount of time and workload necessary for responding to questions and 
comments, as well as subsequent modifications to prior analyses should be assumed to not exceed 
more than l/41h of the overall allotted LOE estimated for this W A.] 

Task 5: Draft Assessment of Economic and Regulatory Impacts 

Under this task, the contractor shall first reassess and familiarize themselves with the current 
status and key features of the draft rule. The contractor shall also identify critical gaps, remaining rule 
features/decisions yet to be resolved, and regulatory options. The contractor shall list these gaps, 
decisions, and options in a table submitted to theW AM. This table will be regularly provided to the 
workgroup, updated, and shared with the contractor by the W AM in order to convey information 
necessary to the completion of the RIA. 

Prior to commencing the writing of the RIA, the contractor shall provide a draft outline of the 
chapters, sections, subsections, and appendices to the W AM for review. The contractor shall 
endeavor to follow the outline and comments when completing the RIA, but may deviate when 
necessary. At a minimum, the RIA shall contain the following chapters and/or sections: 

• Executive Summary 
• Background and Need for Regulation 
• Hardrock Mining Regulated Universe 
• Monetized and Qualitative Benefits 
• Costs of Regulatory Options 
• Transfers to Third Parties 
• Executive Orders and Other Analyses 
• References (if necessary) 
• Appendices 

The W AM shall initiate the writing of each chapter, section, subsection, or appendix via technical 
direction. Upon completion of each segment, the contractor shall deliver the Microsoft Word draft, 
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and any underlying spreadsheets to the WAM, who will have the opportunity to provide comments to 
the contractor. These comments shall be incorporated into a revised draft. To the extent practicable, 
in writing these segments the contractor shall: 

• Check all grammar and spelling 
• Attach a table of contents for that segment 
• Attach a list of acronyms for that segment 
• Include web links for all freely available references, or where web links are not available, 

deliver electronic copies to the WAM 
• Link all tables to underlying spreadsheets and perform QA/QC on those spreadsheets 
• Link all Excel tables in the RIA, particularly showing all the critical steps and assumptions 

(preferably on the same page) used to calculate the results. Tables and/or surrounding text 
should include formulas and all relevant information, so the reader can follow step by step. 

• Comply with all relevant statutes, executive orders, and guidance 

Upon completion of all segments of the RIA, the contractor shall use each section's attached table 
of contents and acronyms to create the final front-matter of the RIA, which shall also include a cover 
page, acknowledgements, and any other necessary materials. A completed draft RIA will be circulated a 
minimum of three separate times by the W AM (once each to EPA management, the regulatory 
workgroup, and OMB). Each time, theW AM will provide all comments received to the contractor, and 
the contractor will update the draft to incorporate these comments. The contractor shall also maintain a 
track-changes and clean version of the OMB review draft for publication to the docket. 

[NOTE: Much of the work to be conducted under Task 5 will be dependent upon the results of 
concurrent decision making and analyses that may be underway or ongoing. Therefore, portions of 
the work under Task 5 will need to wait until EPA is able to issue a Technical Directive (TD).] 

Task 6: Regulatory Information Collection Request (ICR) Support 

Under this task, the contractor shall engage in any analyses, consultation, or meetings necessary to 
complete the regulatory ICR by having separate columns specifying the burden hours and operating and 
maintenance costs associated with each provision in the cost chapter. Upon technical direction, the W AM 
may request that an ICR documenting the paperwork burdens of the proposed regulation be completed as 
part of the RIA. 

6. CONTRACTOR QA AND DATA DELIVERABLE REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including compliance 
with all QA standards, provision of monthly invoices detailing progress and for notifying theW AM of the 
status of remaining funds, and other such requirements. The contractor must also ensure that the data 
collected for the characterization of environmental processes and conditions contain the appropriate 
QAIQC requirements to support the intended use of the data. In addition, the contractor shall make use of 
the following in developing the appropriate QA/QC requirements: Guidance for Data Quality Objectives 
(EPA QA/G-4), and Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and 
others can be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. Furthermore, all 
data and supporting documents used in the performance of this contract and all associated analyses shall 
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be provided to EPA at the completion of the work, as well as at any such time that it is requested by the 
W AM or Alt. W AM. 

7. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 3-14 Estimated Delivery 
(days include weekdays and weekends) 

Task 1 - WorkJ2lan and Budget Management 

Deliverable 1: Workplan and Budget 
20 days after receipt of the approved work 
assignment. 

Task 2: HLRIA Analyses & Selection of Subclass(es) 

Draft Deliverable 2-1: Case Studies for Data Outliers April 30th , 2015 

Draft Deliverable 2-11: White Paper on Mines vs. Processors April 30th, 2015 

Draft Deliverable 3-III: White Papers for HLRIA Decision 21 days after Work Plan Approval 

(All final deliverable due within 7 days of 
W AM comments on Drafts.) 

Task 3: Data Management and Modification Needs 

Deliverable 3(a): Submission of Reconciled Access Database 28 days after Work Plan Approval 
with latest 1 08(b) data compiled for future ongoing analyses 

Deliverable 3(b): Modifications to Prior Analyses On-going task- no set deliverables 
required. Modification to earlier analyses 
will be documented in Monthly Progress 
Reports. 

(All current versions of Access Database 
updates are to be provided upon request.) 

Task 4: Assessment of Financial Assurance Amounts 

Deliverable 4(a): 

• Draft Assessment Report • 28 days after Work Plan Approval 
• Final Assessment Report • 7 days after W AM comments 
• Modification of Spreadsheets & Associated Unit Cost 

Estimates • 7 days after W AM comments 
Deliverable 4(b): 

• Draft Assessment Report • 28 days after Work Plan Approval 
• Final Assessment Report • 7 days after W AM comments 
• Modification of Spreadsheets & Associated Unit Cost 

Estimates • 7 days after W AM comments 
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Task 5 - Economic analysis related work 

• Progress Assessment and Critical Gaps Table • 7 days after work plan approval 

• Draft RIA Outline • 14 days after work plan approval 

• Draft RIA Chapter/Section/Subsection with underlying • 28 days after TD receipt 
tables/spreadsheets 

• Revised underlying tables/spreadsheets • 7 days after W AM comments 

• Revised RIA Chapter/Section/Subsection • 14 days after W AM comments 

Task 6- Regulatory Information Collection Reguest {ICR} 
Support 

Draft Deliverable 6: Draft Burden Estimates • 14 days after TD receipt 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108 (b) Economics 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment accept and approve the contra3{of's worJ plal/i{oft estimate dated 07/23/2015 with a Level of 
Effort(LOE) of 1,104 hours and $120,830.40I(b 4 costl b)4 kee). The total approved ceiling for LOE is 
1,569 hours and $17 0, 0 71. ullbll4l k:ost llbll4l lfee). The contractor is not authorized to go over the 
approved ceiling without approval from the Contracting Officer. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 1,569 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 1,569 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108 (b) Economics 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional level of effort (LOE)in the amount of 1,465 hours for on-going 
support to task 4 under this work assignment. The new total LOE for the work assignment is 3,034 hours. The statement 
of work is attached. The contractor shall submit a work plan and cost estimate in response to this request. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 1,569 
04/30/2012 To 04/29/2016 
This Action: 1,465 

Total: 3,034 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 3-14 

EPA Contract #: EP-W -12-013 

1. TITLE: CERCLA 108(b) - Economics Support for Financial Assurance Rule 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

WAM: 

AltWAM 

Date of CO signature through April29, 2016 

Richard Benware 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 
Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

N/A 

703-308-0436 
benware.richard@ epa. gov 

Mailing Address: 

Phone: 
E-mail: 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

US EPA has been involved in significant ongoing analyses needed for promulgation of financial 
assurance regulations under CERCLA, 108(b). Substantial prior work has already been completed under 
prior Work Assignments (WA's) with Industrial Economics (lEe). This work has been conducted on an 
on-going basis through the contract period of performance, which ends on April30, 2015. 

Specific tasks that have already been conducted are throughly outlined in the Scopes of Work and 
Approved lEe Work Plans for W A #B-7, W A # 1-14, and W A #2-14 of this contract, as well as other prior 
WA's associated with the CERCLA 108(b) Rulemaking. 

5. STATEMENT OF WORK FOR WA #3-14: 

This WA is being utilized to continue conducting on-going economic analyses for the CERCLA 
1 08(b) regulatory development process, and continue with this work into Option Period 3 of this contract. 
This subject rulemaking continues to be conducted on an aggressive project schedule, which may merit 



much more work over the period of this W A request. In order to produce the analyses necessary to 
support the rule development and all of the steps associated with the Action Development Process, much 
of this work may also have to be conducted on a fairly rapid turnaround. 

There is a wide array of analyses needed for this rule, and this W A, therefore, seeks to 
accommodate this with a scope of work comprised of several broadly defined tasks. These tasks together 
seek to cover the full breadth of analyses needed to assess the regulatory and economic impacts for the 
rule (subject to the limits of available data and funding). Such tasks will include more immediate high 
priority analyses needed earlier in the over rulemaking schedule, versus longer term research needs (some 
of which will be identified as more decisions are made about the specific content and requirements to be 
set forth in the rule). 

Lastly, the work to be performed for W A #3-14 shall take advantage of all prior work conducted 
for W A #B-7, W A# 1-14, and W A #2-14, as well as any and all results generated for the CERCLA 1 08(b) 
rulemaking via other contract vehicles (such as related risk analyses developed by Research Triangle, 
Inc., etc.). Furthermore, work conducted under this WA shall be performed in concert with related tasks 
separately requested under W A# 3-19. All data, analyses, and findings generated to meet the SOW for 
W A# 3-14 and W A# 3-19 are to be shared and taken advantage of for the purposes of both work 
assignments, as appropriate and feasible. 

[Note: Analyses of immediate need shall, however, represent typical contractor support services 
pertaining to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, 
amendments may be added to this W A in order to continue and/or add similar types of contract services 
which may be needed on an on-going basis over the duration of this rulemaking.] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved W A, the contractor shall deliver a work 
plan including a proposed level of effort by subtask, budget, and schedule of tasks through the term 
of performance. If there are any questions regarding the work plan, please contact the EPA W AM 
(and/or the Alternate WAM). The contractor shall maintain at least weekly communication with the 
EPA W AM and Alternate W AM in order to share any anticipated events, which may cause an 
accelerated expenditure of approved funds for the period, and provide a monthly progress report 
regarding the status of work on the W A. The contractor shall also provide management oversight of 
the W A throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout theW A. 
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Task 2: Analyses Relevant to HLRIA and the Selection of Subclass(es) to be Regulated 

No modifications to this task. 

Task 3(a) & 3(b): Data Management and Modification Needs 

No modifications to this task. 

Task 4: Cost Estimation TSD 

Under this task, the contractor shall write a draft, stand-alone technical support document (TSD) 
developing the cost estimation formula(s) to be used by facilities in estimating their amount of 
financial responsibility. Prior to commencing the writing of the TSD, the contractor shall provide a 
draft outline of the chapters, sections, subsections, and appendices to the W AM for review. The 
contractor shall endeavor to follow the outline and comments when completing the TSD, but may 
deviate when necessary. At a minimum, the TSD shall contain the following chapters and/or sections: 

• Executive Summary 
• Introduction and Background; 
• Statutory Considerations and Historical Perspective; 
• Superfund and Existing Practice; 
• Data Collection; 
• Development of Financial Responsibility Formula; 
• Adjustments for Risk-Reducing Factors; 
• Cost Estimate Validation for Historical Sites; 
• Conclusion 
• References (if necessary) 
• Appendices 

The W AM shall initiate the writing of each chapter, section, subsection, or appendix via technical 
direction. Upon completion of each segment, the contractor shall deliver the Microsoft Word draft, 
and any underlying spreadsheets to the WAM, who will have the opportunity to provide comments to 
the contractor. These comments shall be incorporated into a revised draft. To the extent practicable, 
in writing these segments the contractor shall: 

• Check all grammar and spelling 
• Attach a table of contents for that segment 
• Attach a list of acronyms for that segment 
• Include web links for all freely available references, or where web links are not available, 

deliver electronic copies to the WAM 
• Link all tables to underlying spreadsheets and perform QA/QC on those spreadsheets 
• Link all Excel tables in the TSD, particularly showing all the critical steps and assumptions 

(preferably on the same page) used to calculate the results. Tables and/or surrounding text 
should include formulas and all relevant information, so the reader can follow step by step. 
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Upon completion of all segments of the TSD, the contractor shall use each section's attached table 
of contents and acronyms to create the final front-matter of the TSD, which shall also include a cover 
page, acknowledgements, and any other necessary materials. A completed draft TSD will be 
circulated a minimum of three separate times by the W AM (once each to EPA management, the 
regulatory workgroup, and OMB). Each time, the WAM will provide all comments received to the 
contractor, and the contractor will update the draft to incorporate these comments. The contractor 
shall also maintain a track-changes and clean version of the OMB review draft for publication to the 
docket. 

Task 4(a): TSD Documentation Relating to Superfund and CERCLA 108(b) 

Under this sub-task, the contractor shall review existing documentation developed under 
this or other work assignments, supplement the record with case studies (if necessary), and 
draft sections of the TSD relating to the following topics discussed above: 

o Introduction and Background; 
o Statutory Considerations and Historical Perspective; 
o Superfund and Existing Practice; 

Under this task, the contractor shall first reassess and familiarize themselves with existing 
work. The contractor shall also identify critical gaps for which it believes require collection of 
additional case studies is necessary. Prior to the gathering of any additional case studies, the 
contractor shall first discuss the gaps with theW AM and receive technical direction that the 
additional data collection is necessary. 

TheW AM will issue a separate technical directive to commence writing of the each of the 
relevant section(s) and appendices. These sections shall also be revised pursuant to comments 
provided by the W AM on each draft. 

Task 4(b ): Data Collection 

Under this sub-task, the contractor shall write a draft memorandum which details the goals 
and criteria used for data collection, collect additional data when necessary (if not already 
collected under another work assignment), and write the section(s) and appendices of the TSD 
relating to the data collection. 

The draft memorandum of goals and data collection criteria will be shared amongst other 
EPA staff, and shall be revised (if necessary) based on any comments received from the 
WAM. 

A substantial data collection effort has taken place via contract under the direction of the 
Superfund program, in order to glean information on the actual and/or projected engineering 
costs and amounts of FA at a large number of mining facilities across the US. This work has 
been conducted by Jim Kuipers, who is a mining expert with many years of experience in this 
field. Should these data already satisfy the goals and criteria set forth in the memorandum, no 
additional data collection may be necessary. However, to the extent that additional data 
collection is necessary, it should conform to the goals and criteria documented in the most 
recent draft of the memorandum. 
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TheW AM will issue a technical directive to commence writing of the section(s) and 
appendices relating to data collection. These sections shall also be revised pursuant to 
comments provided by the W AM on each draft. 

Task 4(c): Developing a Cost Estimation Formula 

Under this sub-task, the contractor shall write a draft memorandum which details options, 
goals, criteria, and assumptions to be used for formula development, develop a formula that 
satisfies the items laid forth in the goals memo, and write the section(s) and appendices of the 
TSD relating to formula development. 

The draft memorandum of cost estimation goals and criteria will be shared amongst other 
EPA staff, and shall be revised (if necessary) based on any comments received from the 
WAM. 

TheW AM will issue a technical directive to commence the development of a financial 
responsibility cost estimation formula. This formula will be developed to satisfy the 
requirements laid forth in the goals memo, and shall use only data collected under Task 4(b). 
Should the data collected under that task be found inadequate, the contractor shall notify the 
W AM as soon as practicable. Revised versions of the formula shall be submitted upon further 
technical direction from the W AM. 

TheW AM will issue a technical directive to commence writing of the section(s) and 
appendices relating to formula development. These sections shall also be revised pursuant to 
comments provided by the W AM on each draft. 

Task 4(d): Adjustments for Risk-Reducing Factors 

Under this sub-task, the contractor shall write a draft memorandum which details options, 
goals, criteria, and assumptions to be used for development of downward adjustment factors 
resulting from risk-reducing practices, develop factors that satisfy the items laid forth in this 
memo, and write the section(s) and appendices of the TSD relating to factor development. 

The draft memorandum of downward adjustment factors goals and criteria shall include a 
discussion of the level and type of additional data that may need to be collected (if necessary) 
under various options for factor development. The draft memorandum will be shared amongst 
other EPA staff, and shall be revised (if necessary) based on any comments received from the 
WAM. 

TheW AM will issue a technical directive to commence the development of downward 
adjustment factors. These factors will be developed to satisfy the requirements laid forth in 
the goals memo. Revised versions of the factors shall be submitted upon further technical 
direction from the W AM. 

TheW AM will issue a technical directive to commence writing of the section(s) and 
appendices relating to formula development. These sections shall also be revised pursuant to 
comments provided by the W AM on each draft. 
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Task 4(e): Costs Estimation Validation 

Under this sub-task, the contractor shall write a draft memorandum which details the goals 
and criteria used for selection of historical CERCLA sites to use for cost estimation 
validation, collect additional data when necessary (if not already collected under another work 
assignment), compare estimated financial responsibility amounts to actual response costs or 
projected response costs, and write the section(s) and appendices of the TSD relating to the 
cost estimation validation. 

The draft memorandum of goals and criteria will be shared amongst other EPA staff, and 
shall be revised (if necessary) based on any comments received from theW AM. 

Some data collection has taken place via contract under the direction of the Superfund 
program, in order to glean information on characteristics of historical CERCLA sites (e.g., 
Summitville). This work has been conducted by Jim Kuipers, who is a mining expert with 
many years of experience in this field. Other data collection has taken place via previous work 
assignments with lEe, in order to collect historical response costs (e.g., records of decision, 
fund expenditures, and special accounts funded through settlements and judgments). Should 
these data already satisfy the goals and criteria set forth in the memorandum, no additional 
data collection may be necessary. However, to the extent that additional data collection is 
necessary, it should conform to the goals and criteria documented in the most recent draft of 
the memorandum. 

TheW AM will issue a technical directive to commence validation of the draft cost 
estimation work conducted in Tasks 4(c) and 4(d) above, and a separate technical directive to 
commence revised validation for each revision of the work under these other tasks. 

TheW AM will issue a technical directive to commence writing of the section(s) and 
appendices relating to cost estimation validation. These sections shall also be revised pursuant 
to comments provided by the W AM on each draft. 

Task 5: Draft Assessment of Economic and Regulatory Impacts 

No modifications to this task. 

Task 6: Regulatory Information Collection Request (ICR) Support 

No modifications to this task. 

6. CONTRACTOR QA AND DATA DELIVERABLE REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including compliance 
with all QA standards, provision of monthly invoices detailing progress and for notifying theW AM of the 
status of remaining funds, and other such requirements. The contractor must also ensure that the data 
collected for the characterization of environmental processes and conditions contain the appropriate 
QAIQC requirements to support the intended use of the data. In addition, the contractor shall make use of 
the following in developing the appropriate QA/QC requirements: Guidance for Data Quality Objectives 
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(EPA QA/G-4), and Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and 
others can be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. Furthermore, all 
data and supporting documents used in the performance of this contract and all associated analyses shall 
be provided to EPA at the completion of the work, as well as at any such time that it is requested by the 
W AM or Alt. W AM. 

7. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 3-14 Estimated Delivery 
(days include weekdays and weekends) 

Task 1 - WorkJ2lan and Budget Management 

Deliverable 1: Workplan and Budget 
20 days after receipt of the approved work 
assignment. 

Task 4: Cost Estimation TSD 

• Draft Outline of TSD • 07 days after WP Approval 

• Revised Outline of TSD • 07 days after TD receipt 

• Draft Full TSD Text • 28 days after TD receipt 

• Revised Full TSD Text • 14 days after TD receipt 

Task 4(a) 

• Critical Gaps • 14 days after TD receipt 

• Draft TSD Sections • 28 days after TD receipt 

• Revised TSD Sections • 14 days after TD receipt 
Task 4(b) 

• Draft Goals Memorandum • 14 days after TD receipt 

• Revised Goals Memorandum • 07 days after TD receipt 

• Draft Data Collection Section(s) • 28 days after TD receipt 

• Revised Data Collection Section(s) • 14 days after TD receipt 
Task 4(c) 

• Draft Goals Memorandum • 14 days after TD receipt 

• Revised Goals Memorandum • 07 days after TD receipt 

• Draft Formula Memorandum • 21 days after TD receipt 

• Revised Formula Memorandum • 14 days after TD receipt 

• Draft Formula TSD Section(s) • 28 days after TD receipt 

• Revised Formula TSD Section(s) • 14 days after TD receipt 
Task 4(d) 

• Draft Goals Memorandum • 14 days after TD receipt 

• Revised Goals Memorandum • 07 days after TD receipt 

• Draft Factors Memorandum • 21 days after TD receipt 

• Revised Factors Memorandum • 14 days after TD receipt 

• Draft Factors TSD Section(s) • 28 days after TD receipt 

• Revised Factors TSD Section(s) • 14 days after TD receipt 
Task 4(e) 

• Draft Goals Memorandum • 14 days after TD receipt 

• Revised Goals Memorandum • 07 days after TD receipt 

• Draft Validation TSD Section(s) • 28 days after TD receipt 

• Revised Validation TSD Section(s) • 14 days after TD receipt 
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Task 2: HLRIA Analyses & Selection of Subclass{es} 
No modifications to this task. 

Task 3: Data Management and Modification Needs 
No modifications to this task. 

Task 5 - Economic analysis related work 
No modifications to this task. 

Task 6- Regulatory Information Collection Reguest {ICR} 
Support 

No modifications to this task. 
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EPA 
United States Environmental Protection Agency 

Washington, DC 20460 

Work Assignment Number 

3-14 

Work Assignment D Other 0 Amendment Number: 

000005 

Contract Number 04/3012012 To 0412912016 Title of Work Assignment/SF Site Name 

EP-W-12-013 I 
Contract Period 

Base Option Period Number 3 CERCLA 108 (b) Econ. support 

Contractor 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: 

Comments: 

D Work Assignment 

0 Work Assignment Amendment 

D Work Plan Approval 

I Specify Section and paragraph of Contract SOW 

D Work Assignment Close-Out 

D Incremental Funding 

Period of Performance 

From 0 4 I 3 0 I 2 0 15 To 0 4 I 2 9 I 2 0 1 6 

Taetaye Shimeles is appointed as alt.work assignment manager. The contractor's work plan/cost estimate 10/19/15 with 
level of efforts, LOE at 1,465 hours and $159.846.19l(b)(4) lcosd(b)(4) ~ee)is bein( a(.proved. The 
contractor is not authorized to go over the approved ceiling of 3034 LOE and $329,917.36(Cos~_b)_4) !Fee 

l(b)(4) !without the approval from the Contracting Officer. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
SFO 

(Max 2) 

DCN 
(Max6) 

Budget/FY 
(Max4) 

Appropriation 
Code (Max 6) 

Budget Org/Code 
(Max 7) 

Program Element 
(Max9) 

Object Class 
(Max4) 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: 

04/3012012 To 0 4 I 2 9 I 2 0 1 6 

This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: 

Cumulative Approved: Cost/Fee: 

Work Assignment Manager Name Richard Benware 

(Signature) (Date) 

ProjectOfficerName Shannon Sturgeon 

(Signature) (Date) 

Other Agency Official Name 

(Signature) (Date) 

Contracting Official Name Eu1 vid Rocque 

(Siqnature) !Date 

Work Assignment Form. (WebForms v1.0) 

Amount (Dollars) (Cents) 

LOE: 3, 034 

0 

3,034 

LOE: 

LOE: 

Branch/Mail Code: 

Site/Project 
(Max8) 

Phone Number 703-308-0436 

FAX Number: 

Branch/Mail Code: 

Phone Number: 703-605-0509 

FAXNumber: 703-308-7903 

Branch/Mail Code: 

Phone Number: 

FAX Number: 

Branch/Mail Code: 

Phone Number: 2 02-5 64-8 316 

FAX Number: 

Cost Org/Code 
(Max 7) 



United States Environmental Protection Agency 
Work Assignment Number 

3-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000006 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108 (b) Financil Rule 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment is to add additional level of effort(LOE)in the amount of 900 hours for on-going support to 

task 4 under this work assignment. The new total LOE for this work assignment is 3,934 hours. The statement 

of work is attached. The contractor shall submit a work plan and cost estimate in response to this request. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 3,934 

Total: 3,934 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number: 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 3-14 Amendment 6 

EPA Contract #: EP-W -12-013 

1. TITLE: CERCLA 108(b) - Economics Support for Financial Assurance Rule 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

WAM: 

AltWAM 

Date of CO signature through April29, 2016 

Richard Benware 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 
Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

703-308-0436 
benware.richard@ epa. gov 

Taetaye Shimeles 
Phone: 703-308-8729 
E-mail: shimeles.taetaye @epa.gov 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

US EPA has been involved in significant ongoing analyses needed for promulgation of financial 
assurance regulations under CERCLA, 108(b). Substantial prior work has already been completed under 
prior Work Assignments (WA's) with Industrial Economics (lEe). This work has been conducted on an 
on-going basis through the contract period of performance, which ends on April30, 2015. 

Specific tasks that have already been conducted are throughly outlined in the Scopes of Work and 
Approved lEe Work Plans for W A #B-7, W A # 1-14, and W A #2-14 of this contract, as well as other prior 
WA's associated with the CERCLA 108(b) Rulemaking. 

5. STATEMENT OF WORK FOR WA #3-14: 

This WA is being utilized to continue conducting on-going economic analyses for the CERCLA 
1 08(b) regulatory development process, and continue with this work into Option Period 3 of this contract. 
This subject rulemaking continues to be conducted on an aggressive project schedule, which may merit 
much more work over the period of this W A request. In order to produce the analyses necessary to 



support the rule development and all of the steps associated with the Action Development Process, much 
of this work may also have to be conducted on a fairly rapid turnaround. 

There is a wide array of analyses needed for this rule, and this W A, therefore, seeks to 
accommodate this with a scope of work comprised of several broadly defined tasks. These tasks together 
seek to cover the full breadth of analyses needed to assess the regulatory and economic impacts for the 
rule (subject to the limits of available data and funding). Such tasks will include more immediate high 
priority analyses needed earlier in the over rulemaking schedule, versus longer term research needs (some 
of which will be identified as more decisions are made about the specific content and requirements to be 
set forth in the rule). 

Lastly, the work to be performed for W A #3-14 shall take advantage of all prior work conducted 
for W A #B-7, W A# 1-14, and W A #2-14, as well as any and all results generated for the CERCLA 1 08(b) 
rulemaking via other contract vehicles (such as related risk analyses developed by Research Triangle, 
Inc., etc.). Furthermore, work conducted under this WA shall be performed in concert with related tasks 
separately requested under W A# 3-19. All data, analyses, and findings generated to meet the SOW for 
W A# 3-14 and W A# 3-19 are to be shared and taken advantage of for the purposes of both work 
assignments, as appropriate and feasible. 

[Note: Analyses of immediate need shall, however, represent typical contractor support services 
pertaining to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, 
amendments may be added to this W A in order to continue and/or add similar types of contract services 
which may be needed on an on-going basis over the duration of this rulemaking.] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved of this W A amendment, the contractor shall 
deliver a work plan including a proposed level of effort by subtask, budget, and schedule of tasks 
through the term of performance. If there are any questions regarding the work plan, please contact 
the EPA WAM (and/or the Alternate WAM). The contractor shall maintain at least weekly 
communication with the EPA W AM and Alternate W AM in order to share any anticipated events, 
which may cause an accelerated expenditure of approved funds for the period, and provide a monthly 
progress report regarding the status of work on the W A. The contractor shall also provide 
management oversight of the W A throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout theW A. 
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Task 2: Analyses Relevant to HLRIA and the Selection of Subclass(es) to be Regulated 

No modifications to this task. 

Task 3(a) & 3(b): Data Management and Modification Needs 

No modifications to this task. 

Task 4: Cost Estimation TSD 

Task 4(a): TSD Documentation Relating to Superfund and CERCLA 108(b) 

No modifications to this task. 

Task 4(b ): Data Collection 

In developing the cost estimation formula, it has been determined that additional effort is 
required to gather additional data to complete the development of the cost formula for 
CERCLA 108(B). As such under this sub-task, the contractor shall collect additional data on 
the 67 sites being used to develop the cost estimation formula. The data collection effort shall 
follow the following hierarchy: 

1) State financial assurance documents and associated reclamation and closure plans; 
2) Environmental Impact Statements (EISs); 

The data to be collected includes site-specific environmental data related to aquifer 
saturated thickness, depth-to-ground water, hydraulic conductivity (if available), and presence 
pit lakes. In addition, data on the existence of engineering controls should also be collected, as 
enumerated in the attached spreadsheet pdf "Eng Controls Sorted 01-14-16." 

The deliverables under this sub-task shall include a draft memorandum, which details the 
goals and criteria used for this round of data collection, and the collected additional data. The 
contractor may incorporate the information into the original draft memo, which was produced 
under work assignment amendment 4. In addition, based on the additional data collected, the 
contractor shall revise the cost formula (under task 4c of W A 3-14#amendment 4 ), and re­
write the section( s) and appendices of the TSD related to this data collection effort. 

The deliverables will be reviewed by EPA's staff, and the contractor shall revise the 
memo (if necessary) based on any comments received from theW AM. Please follow all 
requirements and deadlines laid forth in the base work assignment as well as subsequent 
amendments. 

TheW AM will issue a technical directive to commence writing of the section(s) and 
appendices relating to data collection. These sections shall also be revised pursuant to 
comments provided by the W AM on each draft. 

Task 4(c): Developing a Cost Estimation Formula 
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No modifications to this task. 

Task 4(d): Adjustments for Risk-Reducing Factors 

No modifications to this task. 

Task 4(e): Costs Estimation Validation 
No modifications to this task 

Task 5: Draft Assessment of Economic and Regulatory Impacts 

No modifications to this task. 

Task 6: Regulatory Information Collection Request (ICR) Support 

No modifications to this task. 

6. CONTRACTOR QA AND DATA DELIVERABLE REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including compliance 
with all QA standards, provision of monthly invoices detailing progress and for notifying theW AM of the 
status of remaining funds, and other such requirements. The contractor must also ensure that the data 
collected for the characterization of environmental processes and conditions contain the appropriate 
QAIQC requirements to support the intended use of the data. In addition, the contractor shall make use of 
the following in developing the appropriate QA/QC requirements: Guidance for Data Quality Objectives 
(EPA QA/G-4), and Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and 
others can be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. Furthermore, all 
data and supporting documents used in the performance of this contract and all associated analyses shall 
be provided to EPA at the completion of the work, as well as at any such time that it is requested by the 
W AM or Alt. W AM. 

7. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 3-14 Amend. 6 Estimated Delivery 
(days include weekdays and weekends) 

Task 1 - WorkJ2lan and Budget Management 

Deliverable 1: Workplan and Budget 
20 days after receipt of the approved work 
assignment. 

Task 4: Cost Estimation TSD 

Task 4(a) 

• No modification to this task. 
Task 4(b) 

• Draft Memorandum • 14 days after WP Approval 

• Revised Memorandum • 07 days after TD receipt 
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• Draft Data Collection Section(s) • 28 days after TD receipt 

• Revised Data Collection Section(s) • 14 days after TD receipt 

Task 4(c) 

• No modification to this task. 
Task 4(d) 

• No modification to this task. 
Task 4(e) 

• No modification to this task. 

Task 2: HLRIA Analyses & Selection of Subclass{es} 
No modifications to this task. 

Task 3: Data Management and Modification Needs 
No modifications to this task. 

Task 5 - Economic analysis related work 
No modifications to this task. 

Task 6- Regulatory Information Collection Reguest {ICR} 
Su~~ort 

No modifications to this task. 
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United States Environmental Protection Agency 
Work Assignment Number 

3-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000007 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 
EP-W-12-013 Base Option Period Number 3 CERCLA 108 (B) - ECONOMICS SUPP 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment approves the contrartor's work plan/cost estimate dated 02/29/2016 with level of effort 
(LOE) of 900 hours and $103,738.43 (b)(4) ~ostl(b)(4) ~ee). A no-cost LOE increase of 191 hours is also 
approved. New ceilings are LOE at 4,125 and $433,655. 79l(b)(4) lcostl(b)(4) fee) . The contractor is 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 3,934 
04/30/2012 To 04/29/2016 

This Action: 191 

Total: 4,125 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number: 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000008 

Contract Number I Contract Period 04/30/2016 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108b Economics 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment request additional level of effort (LOE) to support efforts needed per the attached revised 

statement of work.The contractor shall submit a work plan and cost estimate as it relates to the subject 

matter. The contractor is not authorized to go over the already approved ceilings without the authorization 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 4,125 
04/30/2016 To 04/29/2017 
This Action: 0 

Total: 4,125 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number: 703-308-0436 
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Work Assignment No. 3-14 Amendment 
EPA Contract #: EP-W -12-013 

WORK ASSIGNMENT TITLE: CERCLA 108(b)- Economics Support for Financial Assurance 
Rule 

PERIOD OF PERFORMANCE: Date of CO signature through April29, 2016 

WORK ASSIGNMENT MANAGER: 

WAM: 

AltWAM 

Richard Benware 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 
Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

703-308-0436 
benware.richard@ epa. gov 

Taetaye Shimeles 
Phone: 703-308-8729 
E-mail: shimeles.taetaye @epa.gov 

4. BRIEF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

US EPA has been involved in significant ongoing analyses needed for promulgation of financial 
assurance regulations under CERCLA, 108(b). Substantial prior work has already been completed under 
prior Work Assignments (WA's) with Industrial Economics (lEe). This work has been conducted on an 
on-going basis through the contract period of performance, which ends on April30, 2015. 

The purpose of work assignment amendment is to add LOEs hours to W A#3-14 to support the 
continuation of work being performed by the contractor through the end of the current performance 
period. No other modifications are made to the statement of work. 

5. STATEMENT OF WORK FOR WA #3-14: 

This WA is being utilized to continue conducting on-going economic analyses for the CERCLA 
1 08(b) regulatory development process, and continue with this work into Option Period 3 of this contract. 
This subject rulemaking continues to be conducted on an aggressive project schedule, which may merit 
much more work over the period of this W A request. In order to produce the analyses necessary to 



support the rule development and all of the steps associated with the Action Development Process, much 
of this work may also have to be conducted on a fairly rapid turnaround. 

There is a wide array of analyses needed for this rule, and this W A, therefore, seeks to 
accommodate this with a scope of work comprised of several broadly defined tasks. These tasks together 
seek to cover the full breadth of analyses needed to assess the regulatory and economic impacts for the 
rule (subject to the limits of available data and funding). Such tasks will include more immediate high 
priority analyses needed earlier in the over rulemaking schedule, versus longer term research needs (some 
of which will be identified as more decisions are made about the specific content and requirements to be 
set forth in the rule). 

Lastly, the work to be performed for W A #3-14 shall take advantage of all prior work conducted 
for W A #B-7, W A# 1-14, and W A #2-14, as well as any and all results generated for the CERCLA 1 08(b) 
rulemaking via other contract vehicles (such as related risk analyses developed by Research Triangle, 
Inc., etc.). Furthermore, work conducted under this WA shall be performed in concert with related tasks 
separately requested under W A# 3-19. All data, analyses, and findings generated to meet the SOW for 
W A# 3-14 and W A# 3-19 are to be shared and taken advantage of for the purposes of both work 
assignments, as appropriate and feasible. 

[Note: Analyses of immediate need shall, however, represent typical contractor support services 
pertaining to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, 
amendments may be added to this W A in order to continue and/or add similar types of contract services 
which may be needed on an on-going basis over the duration of this rulemaking.] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved of this W A amendment, the contractor shall 
deliver a work plan including a proposed level of effort by subtask, budget, and schedule of tasks 
through the term of performance. If there are any questions regarding the work plan, please contact 
the EPA WAM (and/or the Alternate WAM). The contractor shall maintain at least weekly 
communication with the EPA W AM and Alternate W AM in order to share any anticipated events, 
which may cause an accelerated expenditure of approved funds for the period, and provide a monthly 
progress report regarding the status of work on the W A. The contractor shall also provide 
management oversight of the W A throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout theW A. 
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Task 2: Analyses Relevant to HLRIA and the Selection of Subclass(es) to be Regulated 

No modifications to this task. 

Task 3(a) & 3(b): Data Management and Modification Needs 

No modifications to this task. 

Task 4: Cost Estimation TSD 

Task 4(a): TSD Documentation Relating to Superfund and CERCLA 108(b) 

No modifications to this task. 

Task 4(b ): Data Collection 

No modifications to this task. 

Task 4(c): Developing a Cost Estimation Formula 

No modifications to this task. 

Task 4(d): Adjustments for Risk-Reducing Factors 

No modifications to this task. 

Task 4(e): Costs Estimation Validation 
No modifications to this task 

Task 5: Draft Assessment of Economic and Regulatory Impacts 

No modifications to this task. 

Task 6: Regulatory Information Collection Request (ICR) Support 

No modifications to this task. 

6. CONTRACTOR QA AND DATA DELIVERABLE REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including compliance 
with all QA standards, provision of monthly invoices detailing progress and for notifying theW AM of the 
status of remaining funds, and other such requirements. The contractor must also ensure that the data 
collected for the characterization of environmental processes and conditions contain the appropriate 
QAIQC requirements to support the intended use of the data. In addition, the contractor shall make use of 
the following in developing the appropriate QA/QC requirements: Guidance for Data Quality Objectives 
(EPA QA/G-4), and Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and 
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others can be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. Furthermore, all 
data and supporting documents used in the performance of this contract and all associated analyses shall 
be provided to EPA at the completion of the work, as well as at any such time that it is requested by the 
W AM or Alt. W AM. 

7. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 3-14 Amend. 6 Estimated Delivery 
(days include weekdays and weekends) 

Task 1 - Work~lan and Budget Management 

Deliverable 1: Workplan and Budget 
20 days after receipt of the approved work 
assignment. 

Task 4: Cost Estimation TSD 

Task 4(a) 

• No modification to this task. 
Task 4(b) 

• Draft Memorandum • 14 days after WP Approval 

• Revised Memorandum • 07 days after TD receipt 

• Draft Data Collection Section(s) • 28 days after TD receipt 

• Revised Data Collection Section(s) • 14 days after TD receipt 

Task 4(c) 

• No modification to this task. 
Task 4(d) 

• No modification to this task. 
Task 4(e) 

• No modification to this task. 

Task 2: HLRIA Analyses & Selection of Subclass{es} 
No modifications to this task. 

Task 3: Data Management and Modification Needs 
No modifications to this task. 

Task 5 - Economic analysis related work 
No modifications to this task. 

Task 6- Regulatory Information Collection Reguest {ICR} 
Su~~ort 

No modifications to this task. 
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United States Environmental Protection Agency 
Work Assignment Number 

3-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000009 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 
EP-W-12-013 Base Option Period Number 3 CERCLA 108 (B) Econ Support 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment approves the contractor's work plan/cost Estimate dated 04/12/2016 with a level of effort 
LOE) of 500 hours and $65,513. 29l(b)(4) kostl(b)(4) lfee). Also approve the contractor's no cost 
reallocation of 90.1 LOEs. New total approved ceilings are LOE 4625 and $499,169. osl(b)(4) postl(b}(4} I 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 
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Contract Period: Cost/Fee: LOE: 0 
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Total: 4,625 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Richard Benware Branch/Mail Code: 

Phone Number: 703-308-0436 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-15 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Highlighting RCRA Benefits 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA)3-15. Scott Palmer is appointed as the work 
assignment manager (WAM) and Rachel Horton as the alternate. WAM. The level of effort (LOE ) is in the amount of 303 
hours. The statement of work is attached. The contractor shall submit a work plan and cost estimate in response to 
this request. 
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@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 303 

Total: 303 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 3-15 

EPA Contract #: EP-W -12-013 

1. Title: Economic Benefits of RCRA Regulatory & Voluntary Programs 

2. Period of Performance: Date of CO signature through 04/29/2016 

3. Work Assignment Manager: Scott Palmer 

Recovery 

AltWAM: 

4. Background and Scope: 

Economics and Risk Analysis Staff 
Office of Resource Conservation & 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

703-308-8621 
palmer.scott@epa.gov 

Rachel Horton 
Phone: 703-305-0894 
E-mail: horton.rachel@ epa. gov 

The Office of Resource Conservation and Recovery (ORCR) is responsible for 
administering and tracking the performance of numerous voluntary initiatives and regulatory 
programs under its authority. Such programs are primarily focused on the proper management 
and disposal of both municipal and hazardous waste. ORCR routinely conducts program impact 
evaluations and benefit assessments for components of its overall program when feasible. 
However, the current effort seeks to produce a more succinct compilation of these program 
characteristics and impacts. In doing so, the requested analyses are intended to generate more 
defensible findings, while also covering the entire ORCR/RCRA program, so that this 
information will be more readily available for a wide array of uses both internal and external to 
the Agency. 



To meet this objective, ORCR currently has a Work Assignment (W A# 2-15), which was 
originally initiated under Work Assignment #1-15, in order to characterize the size, reach, and 
beneficial impacts associated with ORCR/RCRA Program(s) (in terms of, for example, waste 
stream types and quantities, numbers of cleanups completed at corrective action sites, population 
within 1 mile of sites, etc.). During these initial phases of work, the aim has been to help better 
portrait the full breadth and extent of the program. These analyses are intended to put a solid 
foundation in place, and help produce key inputs necessary, for further higher level analyses. In 
this vein, this work also calls for additional levels of analysis, to investigate and utilize relevant 
available data and predictive modeling tools to highlight qualitative and quantitative program­
wide impacts and benefit estimates where feasible. 

As noted in the original Scopes of Work (SOW) for W A# 1-15 and W A# 2-15, these 
types of analyses occur on an ongoing basis and some significant work has already been 
conducted in this area. This body of prior work is currently being reviewed and utilized where 
appropriate in the analyses and work products now underway for W A# 2-15. [Note: More 
information on prior relevant analyses in this area is referenced in the original SOWs and 
associated deliverables to date for W A #1-15 and W A #2-15.] 

Under the approved Work Plans for WA #1-15 and WA # 2-15, a plan/outline was 
developed to flush out the analyses and vehicles by which we would accomplish the overall 
objectives of the work assignment. The resulting plan, known as the "Quantitative RCRA 
Benefits Assessment- Annotated Outline (dated Jan. 6, 2014), includes recommendations for 
how to best capture, characterize, and advertise the benefits that jointly stem from our programs. 
This plan outlines necessary steps forward which have been closely relied upon for determining 
what analyses are most appropriate for the project. 

The work called for under W A #1-15 and the original scope for #2-15 is now complete 
and the available funding has now been fully utilized. However, a new request for Amendment 
#3 toW A #2-15 was issued in late February of 2015, in order to provide sufficient funds to allow 
the contractor to continue working and expand upon the work already conducted to date under 
WA #1-15 and WA #2-15. 

The Work Plan for WA #2-15 (Amendment #3) has now been approved. However, much 
of the scope of work will not be conducted (nor the associated budget expended) until after April 
30th of 2015 under Option Period 3 of this contract. As such, W A #3-15 is being created for the 
new option period and includes only that portion of the scope of work (outlined in the approved 
Work Plan for W A #2-15 (Amendment #3). Specifically, the following scope of work simply 
removes the work associated with Task 2, as well as that of the short-term, quick turnaround 
work for Task 3, will be completed under Option Period 2. Consequently, the total LOE for W A 
#3-15 shall be the same as those approved for W A #2-15, minus the LOE for Task 2 and 
approximately 20% of the LOE allocated to the short term work being conducted under Task 3. 



5. Statement of Work: The contractor shall conduct the following tasks: 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor 
shall deliver a work plan including a proposed level of effort by subtask, budget, and schedule of 
tasks through the term of performance. If there are any questions regarding the work plan, please 
contact the EPA W AM. The contractor shall maintain at least weekly communication with the 
EPA W AM of any anticipated events which may cause an accelerated expenditure of approved 
funds for the period, and provide a monthly progress report regarding the status of work on the 
work assignment. The contractor shall also provide management oversight of the work 
assignment throughout its entire period of performance. 

The Contractor shall describe in the work plan, how they plans to apply quality assurance 
(QA), and indicate in the work plan that the Contractor shall include a brief (e.g., one paragraph 
or less) summary of QA activities in the monthly progress/invoice reports to the WAM for this 
work assignment. Because the types of "environmental data" involved in this SOW may mostly 
come from existing secondary sources which have already been subject to QA (e.g., peer­
reviewed journals, and other Federal agencies such as the Energy Information Administration, 
the Census Bureau, and the Bureau of Labor Statistics), the QA activities for this SOW may only 
require the Contractor to (a) examine data, calculations, and calculation results (e.g., evaluate 
numerical outliers), and (b) double-check spreadsheet calculation formulae. 

In addition, the contractor shall provide a brief description (a sentence or two) in the 
monthly progress reports of the data-quality issues and activities met throughout the work 
assignment. 

Task 2: Specific Areas of Analysis and Next Steps of Highest Priority 

Under this task, the contractor shall build on the deliverables from the assessment 
already conducted under Task 2 of the Work Plan for W A #2-15, in order to develop estimates 
of quantified costs and benefits of ORCR programs, as well as complete other research/QA­
QC tasks. The focus and content of this task will be driven both by the information assembled 
in Task 2, and by the evolving priorities of the ORCR Benefits work group. 

Several Short-term tasks and some of the necessary quantification of costs and benefits as 
outlined in the Work Plan for W A #2-15 are assumed to have been completed in Option Period 
2, and are therefore not included below. 

[Note: In accordance with the approved work plan for W A #2-15 (Amendment #3), the 
contractor anticipates that the will be able to completion of all these tasks within the current 
option year, but work on longer term research tasks is subject to receipt of data from EPA, 
and delays in data receipt may affect our ability to complete the tasks in that time frame.] 



Longer term research topics under consideration include: 

• Finalizing Costs of RCRA analyses (estimates converge around $10 billion 
annually for all RCRA program activities): developing a general breakout of 
Subtitle C, Subtitle D, and Corrective Action costs; 

• Collecting updated data and finalizing generation and recycling numbers for: 
o C&D recycling 
o Food initiatives 
o WasteWise 

[Note: lEe shall awaits data from EPA to finalize these three values.] 

• Collecting corrective action endpoint data to identify a subset of sites that have 
resulted in new uses for formerly abandoned properties. (Coordination with EPA is 
required to collect these data). 

• Coordinating with EPA to evaluate options for analyzing commercial property 
value impacts. 

• Developing breakeven analyses for benefits of Subtitle C Base Program, 
Corrective Action. 

o Screen for endpoints that: 
• Involve large and well-documented baseline risks/threats 
• Have strong valuation approaches (e.g., monetized health impacts) 
• Have a clear link to RCRA regulations 

o Use BR, RCRAinfo, Census, and (as appropriate) Superfund data to develop 
breakeven estimates. Match breakeven estimates of benefits with RCRA cost 
components. 

EPA acknowledges that the exact number of additional research and investigations (if 
requested by EPA in addition to those outlined here) that can be addressed within the given 
budget may vary depending on the specific research questions and availability of data. In 
addition, the budget assumes that lEe will not engage in primary data collection for any of the 
topic areas, but will rely on secondary data and data provided by EPA to conduct the 
analyses. 

Deliverables for Task 2 

2-1. Draft report summarizing results of the additional analyses. 
• 30 days after submission of W A approval and receipt of associated TD 

2-2. Final report summarizing results of the additional analyses; incorporate the 
results in broader project documents and briefing materials. 

• 14 days after receipt of comments from WAM 



Task 3: Additional Potential Analyses as Needed 

Task 3 outlines further analyses of interest, which may not be possible based on 
available funding at this time. Longer term and/or lower priority research will be conducted 
upon approval by the Project CORIW AM depending upon their projected feasibility, timing, 
and costs, and the availability of commensurate funding. While the focus of any work under 
this task is uncertain and will be clarified by technical direction, for planning purposes the 
budget for this task includes only a limited level of effort to scope an approach for two of 
these topics, or scope an approach and conduct an initial review of information for one of 
these topics. 

1. Development of Outline and Recommendations for the preparation of an Annual 

Report on the "Benefits of the RCRA Program" The report would outline the reach of 

the program in terms of the amount of waste generated and related population 

demographics, project spending, and associated benefits from EPA's program efforts. 

The Report would also seek to consider including a set of "challenge questions" that 

are routinely requested by Congress, the Media, and EPA's upper management, so 

that such a report would help to make such information and estimates more readily 

available. Finally, the report will identify the years and sources of data, the data's 

reliability and updateability. 

2. Verify, update, and reconcile preliminary values (not yet QA'd) in existing 

deliverables and briefing: 

o Recycling and LCA data: incorporate updates as data from EPA become 

available; 

o Update and improve upon the 2005 Financial Assurance results; 

o Reconcile CESQG numbers using the latest internal ORCR resolution; 

o More closely examine/determine Foundry Sands benefits 

3. New Ideas for Analyses and Metrics that could be Highlighted 

o Estimate the reduction in virgin materials use due to recycling (e.g., 

"trees saved", barrels of oil equivalents) 

4. Flesh out the sections on RCRA Emerging Issues: 

o Subcategories to capture special wastes vs. other types of regulatory 

improvements (new and novel RCRA guidance and regulations) 



o Examples of deregulatory work based on new science and technology i. 

Potentially examine changes in industry structure: utilize the 

Biennial Report data to evaluate changes in waste management by waste code to 

investigate whether a relative increase in safety has occurred in the last 20-30 

years; 

o Process improvement: further quantification of benefits (if available) and 

examples. 

5. Additional benefits analyses (beyond break-even analyses described in Task 3. 

o Additional groundwater analysis; 

o RCRA Land Disposal Restrictions; 

o Corrective Action and groundwater remediation costs. 

Deli verables for Task 3 

3-1. Draft report summarizing results of the additional analyses. 

• 30 days after submission of W A approval and receipt of associated TD 

3-2.Final report summarizing results of the additional analyses; incorporate the 

results in broader project documents and briefing materials. 
• 14 days after receipt of comments from W AM 

6. Schedule of Deliverables 

TASK DELIVERABLES DUE DATES 

Task 1 Work Plan and Budget Work plan- complete with this 
submission; 
Progress reports due monthly. 

Task2 2-1 Results of additional analyses 30 days after W A approval and 
- draft report receipt of associated TD. 

2-2 Results of additional analyses 14 days after receipt of W AM 
- revised report comments. 

Task 3 3-1 Results of additional analyses 30 days after W A approval and 
- draft report receipt of associated TD. 

3-2 Results of additional analyses 14 days after receipt of W AM comments. 
- revised report 



7.) OTHER CONTRACTOR REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including 
compliance with quality-assurance requirements, providing monthly invoices detailing progress 
and notifying the W AM of the status of remaining funds, and other requirements. The contractor 
must also ensure that the data collected for the characterization of environmental processes and 
conditions contain the appropriate QA/QC requirements to support the intended use of the data. 
In addition to the contract requirements for QA, documents that can be of used in developing the 
appropriate QA/QC requirements are: Guidance for Data Quality Objectives (EPA QA/G-4), and 
Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and others can 
be found at the following Agency website: http://www.epa.gov/quality/qs-docs/. 

All hard copy and electronic data collected for the purposes of analyses under W A# 2-15 
and this subject Amendment (other than that data which is publically available) shall be shared 
with EPA. Similarly, any algorithms, electronic spreadsheets, and/or modeling tools generated 
by the contractor, for the purposes of analyses conducted to meet the SOW for W A# 2-15 and 
this subject Amendment, shall be shared with EPA. 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRA program benefits 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to appoint Rachel Horton as the work assignment manager (WAM) and Scott Palmer as 
the alternate work assignment manager. All terms and conditions remain the same. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRA Benefits Project 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to apprlve ~he c::tJactor') work plan/cost estimate dated 05/20/2015 with a Level of 
Effort (LOE) of 303 hours and The contractor is not allowed to go over $32,237.44 (b)(4) cosd(b (4) !tee). 
the approve cost ceiling without the approva- or - e contractlng offlcer. 
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Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to accept and approve the contractor's no cost increase of 86.2 hours requested on 
November 17, 2015. The approved level of effort is now 389.2 hours. The contractor is not allowed to go over the 
approved ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 389 

Total: 389 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRA Benefits Project 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to appoint Chris McMinimy as alt WAM and to add additional level of effort (LOE) in 
the amount of 497 hours for on-going support under this work assignment. The total LOE for this work assignment is 
now 886.2 hours. The statement of work is attached. The contractor shall submit a work plan/cost estimate in 
response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 
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3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 389 
04/30/2012 To 04/29/2016 
This Action: 497 

Total: 886 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment Modification No. 3-15 

EPA Contract #: EP-W -12-013 

1. Title: Economic Benefits of RCRA Regulatory & Voluntary Programs 

2. Period of Performance: Date of CO signature through 4/29/2016 

3. Work Assignment Manager: Rachel Horton 

AltWAM: 

4. Background and Scope: 

Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

703-305-0894 
horton.rachel@ epa. gov 

Chris McMinimy 
Phone: 703-308-0105 

The Office of Resource Conservation and Recovery (ORCR) is responsible for 
administering and tracking the performance of numerous voluntary initiatives and regulatory 
programs under its authority. Such programs are primarily focused on the proper management and 
disposal of both municipal and hazardous waste. ORCR routinely conducts program impact 
evaluations and benefit assessments for components of its overall program when feasible. 
However, the current effort seeks to produce a more succinct compilation of these program 
characteristics and impacts. In doing so, the requested analyses are intended to generate more 
defensible findings, while also covering the entire ORCR/RCRA program, so that this information 
will be more readily available for a wide array of uses both internal and external to the Agency. 

To meet this objective, ORCR currently has a Work Assignment (W A# 3-15) and 
associated additional amendment in place to characterize the size, reach, and beneficial impacts 



associated with ORCR/RCRA Program(s) (in terms of, for example, waste stream types and 
quantities, numbers of cleanups completed at corrective action sites, population within 1 mile of 
sites, number of permits, jobs related to permits, etc.). During the initial phase of this work, the 
aim has been to help better portrait the full breadth and extent of the program. These analyses are 
intended to put a solid foundation in place, and help produce key inputs necessary, for further 
higher level analyses. In this vein, W A #3-15 also calls for additional levels of analysis, to 
investigate and utilize relevant available data and predictive modeling tools to highlight qualitative 
and quantitative program-wide impacts and benefit estimates where feasible. 

Under the approved Work Plan for WA # 3-15 mod, there are 6 Tasks including: 1) Work 
Plan and Budget Management; 2) Expand and Refine Groundwater Analysis; 3) Analyze Benefits 
of Permitting Program and Perform Job Analysis of Permitting Program; 4) Update RCRA 
Benefits Quantitative Data; 5) Estimate the Cost of Waste Management in the United States and 
Compare to Estimate of RCRA Waste Management; and 6) Perform Miscellaneous RCRA Data 
and Analysis Support Including Providing Briefing Materials. To achieve these tasks, the work 
plan included the development of a plan/outline aimed at flushing out the analyses and vehicles by 
which we would accomplish the overall objectives of the work assignment. 

The purpose of W A #3-15 is to request further analyses from the contractor in order to 
expand upon the work already conducted to date under W A #1-15, 2-15 and the original 3-15 W A. 
The following Section 5 covers the State of Work and simply calls for the submission of the 
necessary work plan and proposed budget by the contractor. Tasks 2 through 6 then outline the 
additional analyses that are being requested. 

5. Statement of Work: The contractor shall conduct the following tasks: 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor 
shall deliver a work plan including a proposed level of effort by subtask, budget, and schedule of 
tasks through the term of performance. If there are any questions regarding the work plan, please 
contact the EPA W AM. The contractor shall maintain at least weekly communication with the 
EPA W AM of any anticipated events which may cause an accelerated expenditure of approved 
funds for the period, and provide a monthly progress report regarding the status of work on the 
work assignment. The contractor shall also provide management oversight of the work 
assignment throughout its entire period of performance. 

The Contractor shall describe in the work plan, how the Contractor plans to apply quality 
assurance (QA), and indicate in the work plan that the Contractor shall include a brief (e.g., one 
paragraph or less) summary of QA activities in the monthly progress/invoice reports to the WAM 
for this work assignment. Because the types of "environmental data" involved in this SOW may 
mostly come from existing secondary sources which have already been subject to QA (e.g., peer­
reviewed journals, and other Federal agencies such as the Energy Information Administration, the 
Census Bureau, and the Bureau of Labor Statistics), the QA activities for this SOW may only 
require the Contractor to (a) examine data, calculations, and calculation results (e.g., evaluate 
numerical outliers), and (b) double-check spreadsheet calculation formulae. 
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In addition, the contractor shall provide a brief description (a sentence or two) in the 
monthly progress reports of the data-quality issues and activities met throughout the work 
assignment. 

Task 2: Expand and Refine Groundwater Analysis 

The contractor shall evaluate and further refine the draft RCRA groundwater analysis 
conducted under W A 3-15 dated September 2, 2015. The contractor shall add more clarity of 
methodology and revise the analysis based on Barnes and workgroup comments. The contractor 
shall also provide supporting explanation and answer questions from Barnes and the workgroup 
related to the groundwater analysis. 

Examples of types of expansion of analysis that may be requested may include the 
following: 

• Revise the underlying assumptions of the analysis that affect the estimated 
quantities of potentially conserved and/or ground water contamination amounts 
from the RCRA program. 

• Add additional clarity of the methodology and/or limitations of the analysis. 

Deliverables for Task 2: 

The contractor shall produce deliverables for Task 2. Deliverable calls for the draft report 
of results to be finalized and also incorporated into any broader project documents associated with 
the overall project. The deliverables for this assignment will be due 20 days from receipt of 
Technical Directive (TD) the contractor shall budget for up to 3 TDs. The final report shall be due 
within 5 Agency working days from receipt of final comments from the W AM, Barnes and the 
workgroup. 

Task 3: Analyze Benefits of Permitting Program and Perform Job Analysis of Permitting 
Program 

The contractor shall help plan, collect and estimate quantitative and qualitative benefits for 
RCRA' s permitting program. Dave Hockey has sent some permitting related data to lEe and the 
contractor shall conduct first a jobs analysis under short timeframe. The contractor shall start the 
permitting related jobs analysis upon receipt of this W A 3-15 mod. The initial task is to have the 
RCRA permitting benefits job analysis completed in time for the permitting branches data report 
which is scheduled for release in January of 2016. 

The type of job analysis to be conducted will be done as described here unless the 
workgroup later suggests modifications. It appears that the facilities are identified in such a way 
that they are consistent with the facility identification systems used in EPA's EnviroFacts database. 
To that end, rather than using Dun & Bradstreet (D&B) data to look up facilities by name and map 
them to NAICS codes, the contractor may instead leverage EnviroFacts, which contains NAICS 
codes for all facilities. 
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In doing this, the process would be simply to attempt to match each of the 1,429 facilities 
on EPA's provided spreadsheet to a NAICS code from Envirofacts. This can be achieved by using 
any of: 1) The EPA ID; 2) The PGM System ID; or 3) The National Facility File Registry ID. 
Note that a cursory glance suggests that while not every single one of these three items will match 
a record in EnviroFacts, at least one will likely always match. The full extent of matching will be 
confirmed during the analysis, at which point options can be proposed for how to address any non­
matching facilities, if any, to determine their NAICS codes. 

Once the contractor has mapped numbers to each of the 1,429 facilities on EPA's 
spreadsheet, it is a matter of assigning employment and/or revenue information to these facilities. 
The Economic Census (most recent version: 2012, some data still pending, most recent full 
version: 2007) contains NAICS-specific distributions of both employment and revenue. The 
contractor shall use these distributions to estimate total jobs and total revenues at the 1,429 
facilities. We propose to do this using both expected values (weighted averages) and medians for 
revenues and employment within a given NAICS code- in some cases the median may not be 
sufficiently descriptive, especially in instances where the permitted facilities in a NAICS code 
would be the larger ones. 

The contractor will provide an estimate of total jobs and employment at these 1,429 
facilities, based on their NAICS codes as represented in EnviroFacts, and the employment and 
revenue figures within those NAICS codes according to the Economic Census. 

Deliverables for Task 3: 

The contractor shall produce deliverables for Task 3. Deliverable calls for the draft report 
of permitting jobs analysis results to be finalized and also incorporated into any broader project 
documents associated with the overall project in time for the permits division's planed January 
report. Any other deliverables for this assignment will be due 20 days from receipt of Technical 
Directive (TD) the contractor shall budget for up to 3 TDs. The final jobs analysis report shall be 
due within 5 Agency working days from receipt of final comments from the W AM, Barnes, and 
workgroup. Other deliverables may be requested relating to permitting quantitative and 
qualitative benefits. The contractor shall also additionally add all permitting related quantitative 
benefits bottom line/high level estimates developed under Task 3 results to a prior lEe created 
report entitled The Office of Resource Conservation and Recovery (ORCR) Program & the 
Resource Conservation and Recovery Act (RCRA) Their Essential Role & Widespread Benefits I. 
Scope and Reach of the RCRA Program this analysis dates back from lEe to WA 1-15 and WA 2-
15. The contractor shall update the latest version of the report. All final deliverables shall be due 5 
Agency work days following receipt of all W AM and workgroup final comments. 

Task 4: Update RCRA Benefits Quantitative Data 

The contractor shall update any outdated data from the Scope and Reach of the RCRA 
Program document and other supporting RCRA benefits lEe documents. The contractor shall also 
update and finalize the lEe data ORCR Performance Measures Tracking spreadsheet initiated 
under W A 3-15. The contractor shall also QA and finalize a draft a performance measures 
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tracking sheet and then modify it based on direction from the RCRA project workgroup. The 
utility of the tracking worksheet is to have at a minimum an indication of relevance of RCRA 
benefits data, and the content types of content provided in the December 9, 2015 version. 

Deliverables for Task 4: 

Under Task 4 there will be two separate products/deliverables 1) an updated and revised 
The Office of Resource Conservation and Recovery (ORCR) Program & the Resource 
Conservation and Recovery Act (RCRA) Their Essential Role & Widespread Benefits I. Scope and 
Reach of the RCRA Program document with updated data and some additional benefits and 2) a 
draft ORCR Performance Measures Tracking Spreadsheet. The contractor shall produce an 
updated version of the Scope and Reach of the RCRA Program document draft to the W AM 
within 20 days of receipt of TD. The contractor shall produce the final RCRA program scope 
benefits document within 5 Agency work days following final comments from the W AM and 
workgroup. The contractor shall provide theW AM with a QA and helpful finalized ORCR 
Performance Measures Tracking Spreadsheet. The contractor shall finalize the spreadsheet within 
5 Agency days from receipt of final W AM and workgroup comments. 

Task 5: Estimate the Cost of Waste Management in the United States and Compare to 
Estimate of RCRA Waste Management 

The contractor shall estimate the total cost of waste management in the United States 
including waste management that is outside the scope ofRCRA. Barnes Johnson would like to 
know an estimate of how much it costs in the US to handle waste both hazardous waste and 
nonhazardous waste and recycling. The contractor shall not only provide a Memorandum on the 
aggregate cost of US waste management and methodology for the estimate, the contractor shall 
also have a table that compares that cost to the estimated cost of RCRA waste management. In 
addition the contractor shall provide sub headings for the types of industries and waste managed 
that aggregate to the total estimates of waste management either by NAICS code or some other 
method. The contractor shall use the most current available Census and any other data for these 
estimates and sub estimates. The contractor shall then revise and finalize the Memorandum under 
Task 5 based on Barnes/office director and the workgroups comments. The contractor will be 
asked to also list the number of jobs that are in waste managment in the US. The contractor shall 
pull Census job data for this purpose to the extent possible. 

Deliverables for Task 5: 

The contractor shall produce a draft Memorandum Cost of Waste Management in the US 
versus the Cost of RCRA Waste Managment in the US Analysis to the WAM. This assignment 
will commence upon receipt of this W A mod and shall be completed within 30 Agency working 
days. The final Memorandum under Task 5 shall be completed and sent to the W AM within 5 
Agency work days from receipt of final W AM, office director and workgroup comments. 

Task 6: Perform Miscellaneous RCRA Data and Analysis Support Including Providing 
Briefing Materials 
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The contractor shall at the request of the W AM prepare short turnaround presentations and 
briefing points related to Tasks 2 through 6. In addition to short turnaround briefing the contractor 
shall assist with any RCRA benefits related analysis and estimates that are needed for talking 
points, to add to reports and/or to supplement new requested RCRA budget justification efforts. 
The contractor may be requested to produce additional Memorandum analysis and/or estimate 
benefits of parts of RCRA not yet analyzed based on feedback from theW AM and workgroup. 
The contractor shall budget for up to 4 TD related to new economic analysis under Task 6. The 
briefing support shall not be tied to a TD and shall be on an as needed basis. 

Deliverables for Task 6: 

The contractor shall as needed provide briefing support and may be requested to create 
PowerPoint and/or assist with the creation of PowerPoint slides, bulleted lists and or tables for the 
purpose of presenting the results of analysis under Tasks 2 through Task 6. The contractor shall 
also produce up to 3 new economic analysis as requested by the W AM that help estimate 
qualitative and qualitative benefits of the RCRA program based on TD. The contractor shall 
budget for up to 4 TD related to new economic analysis under Task 6. The final Memorandum 
shall be e-mailed to the W AM no later than 5 Agency work days following receipt of final 
comments from the W AM and workgroup. 

OTHER CONTRACTOR REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including 
compliance with quality-assurance requirements, providing monthly invoices detailing progress 
and notifying the W AM of the status of remaining funds, and other requirements. The contractor 
must also ensure that the data collected for the characterization of environmental processes and 
conditions contain the appropriate QA/QC requirements to support the intended use of the data. In 
addition to the contract requirements for QA, documents that can be of used in developing the 
appropriate QA/QC requirements are: Guidance for Data Quality Objectives (EPA QA/G-4), and 
Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and others can 
be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. 

All hard copy and electronic data collected for the purposes of analyses under W A# 3-15 
and this subject Amendment (other than that data which is publically available) shall be shared 
with EPA. Similarly, any algorithms, electronic spreadsheets, and/or modeling tools generated by 
the contractor, for the purposes of analyses conducted to meet the SOW for W A# 3-15 and this 
subject Amendment, shall be shared with EPA. 
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United States Environmental Protection Agency 
Work Assignment Number 

3-15 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000005 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 
EP-W-12-013 Base Option Period Number 3 Pharms Rule RIA 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All tasks 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment approve the contractor's work plan/cost Estimate dated 1/6/2016 with level of effort(LOE)of 
497 hours and $56,655. 03l(b)(4) lcost l(b)(4) lfee) . The new approved ceilings are:LOE 886 hours and 

$88,892 .47l(b)(4) kostl(b)(4) lfee) .The contractor is not allowed to go over the approved ceilings 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 
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5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 886 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 886 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number: 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


